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C.1   PURPOSE 
The purpose of this Task Order is to provide deployable analytical operations and intelligence 
services to support the Joint Improvised-Threat Defeat Agency’s (JIDO’s) Focused 
Support/Decisive Effort (FS/DE) mission in the Continental United States (CONUS) and Outside 
the Continental United States (OCONUS) in order to support Combatant Commands (CCMDs), 
and to assist deploying joint forces in integrating capabilities, technologies, and lessons learned 
to defeat enemy networks that employ improvised-threat weapons for strategic effect.  
Focused Support enhances the situational understanding of threat networks in a region posing the 
greatest threat or potential threat to United States (U.S.) interests in order to identify, validate, 
and accelerate research and development of counter-threat solutions, including rapid prototyping, 
the assessment of technologies to counter the threat, and building partner-nation capacity.  
Decisive Effort is an increased level of effort to provide comprehensive support to CCMD-
validated urgent capability requirements to counter threat networks and their use of improvised 
threats when engaged in a contingency operation. This involves committing the full spectrum of 
JIDO capabilities and resources to rapidly identify, develop, deliver, and integrate materiel and 
non-materiel solutions and associated training to meet the Combatant Commander’s timeline. 
The contractor, in close coordination with JIDO personnel, shall support the JIDO mission with 
expertise in all aspects of Counter-Improvised-Threat operations including intelligence analysis, 
geospatial analysis, forensics analysis, tactical military operations, special operations, 
asymmetric warfare tactics, techniques and procedures (TTPs), sensitive activities, operations-
intelligence fusion, data mining and fusion, and training, including, but not limited to, individual, 
specialized, collective, unit, and battle staff training and exercises. This expertise allows JIDO 
Government personnel to focus on their core mission of identifying enemy insurgent networks 
that employ Improvised Explosive Devices (IEDs) and other weapons of strategic effect, and of 
advising CCMDs on how to eliminate or neutralize improvised threats.  

C.2   BACKGROUND 
IEDs are a significant threat to deployed U.S. forces and are the primary source of U.S. 
casualties. The Joint Improvised Explosive Device Defeat Agency (JIEDDO) was established in 
2006 as a Deputy Secretary of Defense (DSD)-directed initiative with the mission to rapidly 
provide solutions to defeat the enemy’s improvised threat campaign and save the lives of service 
members that are deployed fighting insurgent networks that employ improvised threats as a 
strategic weapon of choice. On March 11, 2015, the DSD directed the establishment of JIEDDO 
as a Defense Agency, designated JIEDDO as a Combat Support Agency (CSA), and designated 
that it be aligned under the Under Secretary of Defense for Acquisition, Technology, and 
Logistics (USD (AT&L)). On April 30, 2015, the DSD approved a USD (AT&L) request to 
rename JIEDDO to JIDO. JIDO Initial Operational Capability (IOC) occurred October 2015. 
Subsequently in accordance with (IAW) Fiscal Year (FY) 2016 National Defense Authorization 
Act (NDAA) language, JIDO has been directed to realign to an existing Combat Support 
Agency. JIDO has begun coordination efforts to align with the Defense Threat Reduction 
Agency (DTRA). 
A formal decision on the JIDO alignment under DTRA as a single joint organization is expected 
to be made by the Secretary of Defense, in part, through a Fiscal Year 2017 Resource 
Management Decision in support of the Presidential Budget submission. That document 
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implements the DSD-directed renaming and organizational realignment of JIDO from the Army 
to USD (AT&L), renames the organization to be the Joint Improvised-Threat Defeat Agency 
(JIDO), and approves the request from the USD (AT&L) to transfer all current JIDO resources 
from the Services to the JIDO under the DTRA to ensure the Department proceeds on the most 
effective course for realigning a single, accountable entity. Per the NDAA, the transition of JIDO 
to DTRA will be effective October 1, 2016. An initial transition plan and timeline was submitted 
by the Department of Defense (DoD) to Congress in January 2016. A final plan and timeline is 
required within 270 days of the enactment of the NDAA, or August 21, 2016. Until October 1, 
2016, JIDO will remain a Defense Agency designated as a CSA. Until an official transition 
occurs, the agency is still referred to by its official name the Joint Improvised-Threat Defeat 
Agency or JIDO in all official correspondence and communications (websites, memos, email, 
briefs, business cards, etc.). The initial transition plan is now being coordinated between both 
organizations and transition activities have already begun. 
Historically, JIEDDO services support contracts were independently created and implemented by 
the three organizational entities listed below.     

a. The former Counter-IED Operations/Intelligence Integration Center (COIC) employed an 
enterprise strategy entitled “Capstone” supported by GSA Federal Systems Integration 
and Management Center (FEDSIM) Assisted Acquisition Services (AAS).   

b. JIEDDO Center of Excellence (JCoE). 
c. JIEDDO Contracts Division (CD) solicited and awarded contracts as needed using both 

internal and external contract acquisition organizations.   
In order to streamline and simplify the acquisition of contract support services, JIDO integrated 
these independent and uncoordinated contracting activities and artifacts into a new Enterprise 
Acquisition Strategy Initiative (EASI) consisting of six TOs. The overall objectives of the EASI 
strategy, including this TO, are to: 

a. Meet current and evolving mission requirements. 
b. Comply with acquisition laws, regulations, and policies. 
c. Improve mission effectiveness, output, and organizational synergy. 

The following organizations shall be supported: 
JIDO J2 (Intelligence): The mission of J2 is to conduct and sustain analytic support keyed to 
Warfighter operational requirements and timelines and the JIDO enterprise. Correlation of 
analysis activities is supported by two processes: 

1. The Request for Support (RFS) process reflects the interest of deployed commanders in 
intelligence and operational information that can support their planned operations. A key 
ingredient of the RFS process is to deliver the requested support within the Latest Time 
of Value (LTOV) to support operations and plans. 

2. The Named Area of Interest process provides focus for correlating the various analytical 
capabilities of JIDO to a particular region or topic. 

Under either process, the goals of J2 are to establish and maintain a global operational and 
intelligence picture of violent extremist networks and to conduct analyses to produce multi-
layered, multi-intelligence fused products that will assist the CCMDs in mitigating kinetic and 
non-kinetic attacks on violent extremist networks. J2 communicates the tactical, operational, and 
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strategic threat to satisfy intelligence-based requests for information (internal and external to 
JIDO), and provides time sensitive, tailored, intelligence to warfighters and policy makers. While 
there is significant activity in JIDO that is focused on tactical operations in the U.S. Central 
Command (USCENTCOM) Area of Responsibility (AOR), a strategic focus is maintained by 
considering global events related to the use of IEDs, current intelligence reports, analysis of 
critical factors, and the assessment of strategic considerations for JIDO and national leaders. 
JIDO applies a continuous improvement process to ensure that lessons learned from recent 
deployments are factored into the current analysis of Counter-IED (C-IED) activities and events. 
Contractor support is provided through three complementary activities to assist J2 with 
achievement of its mission: 1) JIDO Analysis Support Teams, 2) Special Operations Support 
Teams, and 3) Irregular Warfare Analysis support.  
JIDO Analysis Support Teams (JAST): JIDO developed a task-organized method of providing 
analytical support capabilities. Pools of expert deployable Operations Integrators and 
Intelligence Analysts were established to address the breadth of required analytical support, but 
the composition of each analytical team is unique and dependent upon the mission and 
requirements of the supported Commander. For each deployed subject matter expert (SME), 
there are SMEs working from the CONUS to perform supporting analytical and training reach-
back tasks, including pre-deployment preparation for follow-on teams. JIDO’s reach-back 
capabilities include Operations Integrators and Intelligence Analysts (All-Source, Imagery 
Intelligence (IMINT), Human Intelligence (HUMINT), Measurement and Signature Intelligence 
(MASINT), Ground Moving Target Indicator (GMTI), Open Source Intelligence (OSINT), and 
Geo-Spatial Analysis capabilities) that integrate with Signature Analysis, Crime Pattern 
Analysis, Operations Research, Law Enforcement, Network Analysis, Document and Media 
Exploitation (DOMEX), and Detainee Exploitation Support to conduct and support operations. 
While functioning in CONUS providing reach-back support, the members work within JIDO to 
focus on specific geographic locations or missions and to integrate, fuse, and produce operational 
Attack the Network (AtN) analysis to respond to RFSs from deployed forces. The CONUS and 
OCONUS analytical elements together are referred to as the JAST. 
Special Operations Forces Support Teams (SOFSTs): JIDO applies significant intelligence 
and operations fusion capabilities to conduct and sustain analytical support keyed to CCMD and 
Warfighter operational requirements and timelines, and to the JIDO enterprise. The SOFSTs 
employ JIDO’s global concept of operations in a task-organized method of providing analytical 
support capabilities directly to Special Operations Forces (SOF). Expertise in operations and 
intelligence analysis is provided to understand inter-agency sanctions and entity designations on 
threat-identified individuals, companies, or organizations, the outputs of which must be 
actionable U.S. Government and multinational inter-agency intelligence packages for non-kinetic 
targeting. Deployable analysts and SMEs address the breadth and depth of required analytical 
support. The composition of each SOFST is uniquely comprised based upon the mission and 
requirements of the supported unit. For each deployed SME, there are SMEs working from 
CONUS to perform supporting analytical and training reach-back tasks, including pre-
deployment preparation for follow-on teams. While functioning in CONUS providing reach-back 
support, the members work within JIDO to focus on specific geographic locations or missions 
and integrate, fuse, and produce operational analysis to respond to RFSs from deployed analysts 
supporting Special Operations units. 
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Irregular Warfare Analysis (IWA): IWA is a specialized analytical activity that employs 
advanced analysis of TTPs and expert understanding of insurgent-based unconventional warfare 
to conduct associative targeting of individuals, cells, network command and control (C2), and 
logistics in support of CCMDs. IWA employs critical, relevant, and effectual pattern analysis on 
insurgent-based operations in mapping out cells and networks to fight the Global War on 
Terrorism (GWOT). This involves a select application of collective analysis techniques and 
methodologies combined with the U.S. Special Forces centric in-depth understanding of 
insurgent-based unconventional and irregular warfare. Irregular Warfare and Fusion Analysis 
Deployment Effort (FADE) analysts are integrated in JAST or SOFST as needed, and they 
support the production of work products by the analytical teams. 
JIDO J3 (Operations): The mission of J3 is to maintain situational awareness of global IED 
events, trends, and the full range of JIDO, Coalition, and Interagency C-IED efforts; synchronize 
initial JIDO IED and C-IED information and analysis; and drive implementation and execution 
of JIDO processes in order to provide timely and accurate information to JIDO decision makers 
and to ensure accomplishment of JIDO priorities. J3 includes Joint Expeditionary Teams (JETs) 
to rapidly provide C-IED capabilities to deployed operations to support CCMDs. It also includes 
the J3X, which consists of the Sensitive Integration Office (SIO) and Weapons Technical 
Intelligence (WTI). SIO oversees JIDO’s planning, resourcing, synchronization and integration 
of sensitive, compartmented programs to counter threat networks that employ disruptive 
technologies. SIO participates in Special Access Programs (SAPs), Special Technical Operations 
(STO), and Alternative or Compensatory Control Measure (ACCM) / Focal Point (FP) projects 
and programs. SIO provides these services to, and on behalf of, mission partners and to all JIDO 
elements as required to identify, develop, enable, and integrate technical or planning solutions in 
support or in anticipation of sensitive operational requirements. This includes operation/support 
of a STO facility and SAP Facilities (SAPFs). The contractor shall provide sensitive activity 
support augmentation as required while integrating several ongoing and newly developed 
contracted efforts, and provide the ability to rapidly respond to emerging CCMD support 
requirements for JIDO C-IED subject matter expertise, processes, and resources to be embedded 
within sensitive planning and execution processes. WTI provides for collection and exploitation 
of weapons technical information, especially with respect to enemy IEDs, to enable development 
of effective countermeasures. The contractor shall provide expertise and resources to support 
these functions.  
JIDO J7 (Training): The mission of J7 is to facilitate individual, collective, unit, and battle staff 
Explosive Hazardous Awareness Training (EHAT), to enable the research and development and 
propagation of new operational techniques and tactical procedures, and to provide a venue for 
training and support for the experimentation and testing of emerging C-IED equipment and 
concepts. Training courses have been developed to instruct personnel in JIDO applications and 
methodologies, as well as relevant AtN advanced analytics using Intelligence Community (IC) 
whole of Government capabilities. JIDO trains all analysts as they prepare to deploy and embed 
with operational units or to provide reach-back analytical support at JIDO. J7 develops network 
attack curricula and sustains training support to JIDO personnel; U.S. CCMDs and their 
conventional and special operations forces; North Atlantic Treaty Organization (NATO) and 
Coalition forces (through U.S. elements) when requested by CCMDs; Interagency partners; and 
Other Government Agencies (OGAs). J7 synchronizes, coordinates, and facilitates C-IED 
training support across multiple geographic locations including home stations, Combat Training 
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Centers, the Military Services’ high-throughput training venues, and select sites in theater as 
authorized. J7 is responsible for facilitating individual, collective, and unit training; validating 
and propagating IED defeat TTPs and lessons learned; and facilitating research and 
development, fielding, and testing of new equipment and concepts in order to enable joint forces 
to proactively defeat the asymmetric threat. J7 is supported by distributed centers of excellence 
for each of the four service branches, which provide service-specific expertise as part of the C-
IED training continuum and act as a portal for support to and from other services and JIDO. The 
J7 propagates lessons learned throughout the DoD training venues by providing the latest and 
most effective C-IED measures across the full spectrum of operations during service components 
training phases. Focus areas include, but are not limited to, SME replication, exercise support, 
individual and collective C-IED training, and real-time information on current IED threats and 
techniques. Additionally, the J7 supports the joint services with device fabrication, development, 
and integration of training doctrine and lessons learned into publication and real-time updates on 
C-IED TTPs. J7 is responsible for integrating new operational TTPs and best practices that 
improve unit effectiveness in the C-IED fight unit pre-deployment training and exercises, 
assessing training levels of intelligence personnel throughout the JIDO enterprise, and 
establishing training and certification plans to sustain operations integration and intelligence 
readiness. The contractor shall provide expertise and resources to support training, including, but 
not limited to, developing curricula and programs of instruction, assessing the effectiveness and 
efficiency of training courses, providing instruction, and providing training support, including 
training aids and logistics support. The contractor shall provide experts in the operational 
application and integration of JIDO-specific TTPs as needed to integrate capabilities within 
battle staffs at the Corps through Battalion levels. Courses are continuously updated based on 
relevant lessons learned obtained from actual JAST members returning from deployment. 
JIDO J9 (Operations Research/Systems Analysis (ORSA)): ORSA personnel provide a 
unique skill set that integrates military knowledge and experience with mathematics, statistics, 
quantitative analysis, and other scientific techniques to effectively solve a wide array of complex 
problems. ORSAs manage large quantities of data, translate these data into useful insights, and 
develop strategies and metrics to provide on-site tactical, operational, and strategic 
recommendations to senior leaders and decision-makers. The mission of J9 is to provide leaders 
with actionable insights from data-driven analysis of operations, processes, and capabilities to 
identify trends, inform assessments of effectiveness, and mitigate risk. JIDO ORSAs support a 
full-range of exercises and are deployed/embedded with units in theater. ORSAs deploy with the 
full reach-back capabilities from J9 personnel. Reach-back offers greater resources when the 
complexity or scope of a given problem exceeds ORSAs deployed capabilities. Additionally, J9 
ORSAs support JIDO by identifying significant IED and improvised threat trends and provide 
predictive analysis of enemy-initiated attacks to assist in planning. The contractor shall provide 
expertise and resources to support these functions. 

C.3   SCOPE  
JIDO provides Focused Support and Decisive Effort; wherever threat networks and their 
improvised weapons are emerging or maturing and/or are having a direct or indirect impact on 
contingency operations and deployed U.S. Forces. JIDO provides this support through dedicated, 
tailored capabilities (material and non-material) to enhance the situational understanding of 
threat networks posing the greatest threat or potential threat to U.S. interests to anticipate CCMD 
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requirements and to accelerate development of counter-threat solutions. 
The Focused Support / Decisive Effort TO provides for research and experimental development 
in the physical, engineering, and life science areas, including the development and employment 
of research methods, tools, techniques, science, and technology to defeat improvised-threat and 
IED networks. The TO includes research, analysis, and assessment of technologies to counter the 
threat; predictive analysis through operations research and system analysis (ORSA); innovative 
research and analysis in irregular warfare, special operations support, sensitive integration 
operations, and joint expeditionary and deployed Counter-IED training; and research and 
intelligence into improvised-threat and IED networks involving chemical, life science, physical, 
nuclear, and other devices.   
The scope of this acquisition is to provide operations and intelligence analysis to JIDO to assist 
with the conduct of its mission to advise CCMDs, the IC, and Partner Nations on how to identify 
and defeat or neutralize improvised threats of strategic effect, such as IEDs, and the human 
enemy networks that employ these weapons. The required support consists of rapidly deployable 
analysts that can be embedded with deployed forces in a theater of operation, sometimes in a 
hazardous duty/combat zone, and non-deployed reach-back support that is based at JIDO or other 
information fusion centers to provide in-depth analytical support to deployed teams and to JIDO 
leadership as required.  
Functional positions performing Research and Development include, but are not limited to, 
Operations Integrators and Intelligence Analysts (All-Source, IMINT, HUMINT, MASINT, 
GMTI, OSINT, and Geo-Spatial) that will collaborate with Global Situational Awareness subject 
matter experts including Signals Intelligence (SIGINT), Signature Analysis, Crime Pattern 
Analysis, Operations Research, Law Enforcement, Network Analysis, Document and Media 
Exploitation (DOMEX), and Detainee Exploitation Support. The JIDO missions supported 
include J2, J3, J7, and J9. Outputs of this acquisition are actionable U.S. Government and 
multinational inter-agency intelligence packages for kinetic and non-kinetic targeting, and 
maintenance of training exercises and curricula in a current state to enable deploying analysts to 
integrate capabilities, technologies, and lessons learned in order to assist CCMDs to eliminate or 
neutralize enemy insurgent networks that threaten U.S. interests through the employment of 
IEDs. Training requirements include support to the National Training Center in Fort Irwin, CA, 
Combat Training Centers, and all other locations to include deployed training centers. The 
contractor is responsible for providing non-personal services to meet Government-determined 
performance requirements in conformance with the approved Performance Requirements 
Summary (PRS) (Section J, Attachment Q). Specifically, the contractor shall provide analytical 
support for the following functional/program areas: 

a. JIDO Analysis Support Teams 
b. Special Operations Forces Support Teams (SOFST) 
c. Irregular Warfare Analysis (IWA) 
d. Joint Expeditionary Teams 
e. Special Access Programs (SAP) 
f. Special Technical Operations (STO) 
g. Alternative or Compensatory Control Measure (ACCM)/FP projects and programs 
h. Sensitive Activities/Initiatives 
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i. Sensitive Information Operations 
j. Training 
k. Joint C-IED Integration Training Program 
l. Operations Research and Pattern Analysis 

C.4   TASKS 
The following describes the services required for each Task. The contractor shall provide 
products and services in a timely and cost-effective manner and shall deliver the Desired 
Outcomes as described below, as well as IAW additional information in the PRS in Section J, 
Attachment Q.  
The contractor shall provide support for the Task Areas listed below and described thereafter: 

Task 1: Provide Program Management 
Task 2: Provide Transition Support 
Task 3: Provide Deployable Counter Improvised-Threat Support 
Task 4: Provide Irregular Warfare Analysis Support 
Task 5: Provide Deployable Counter Improvised-Threat Support Teams for Special 

Operations Forces (SOF) 
Task 6: Sensitive Activities Support 
Task 7: Joint Expeditionary Team Counter-IED Support Services 
Task 8: Operations Research/Systems Analysis (ORSA) Support Services 
Task 9: Provide Pattern Analyst Support and Pattern Software/Technical Support 
Task 10: JIDO Training Support Services 
Task 11: Marine Corps Engineer School (MCES) Support  
Task 12: Additional Support as Required 

C.4.1   TASK 1 – PROVIDE PROGRAM MANAGEMENT 
Desired Outcome: The contractor achieves the Desired Outcomes of this TO and delivers 
performance within cost and schedule constraints.  
The contractor shall provide all necessary program management support and contractor 
personnel resources necessary for the support of this TO. This includes the management of all 
activities performed by contractor personnel, including subcontractors, to satisfy the 
requirements identified in this TO. 
The contractor shall provide a Program Manager (PM) to serve as the primary interface and point 
of contact with the FEDSIM Contracting Officer’s Representative (COR) and the Client 
Technical Point of Contact (TPOC). The contractor PM shall be responsible for managing and 
overseeing the activities of all contractor personnel as well as subcontractor/teaming partner 
efforts used in the performance of this effort and contained in this TO.  
The contractor shall institute and maintain management and quality processes and methodologies 
that ensure that the required TO performance is maintained or exceeded. Should the contractor 
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encounter any technical, financial, personnel, or general managerial problems throughout the TO 
period of performance, the contractor shall immediately contact the FEDSIM COR and TPOC. 

C.4.1.1   SUBTASK 1.1 – ACCOUNTING FOR CONTRACT SERVICES  
The contractor shall report ALL contractor labor hours (including subcontractor labor hours) 
required for performance of services provided under this contract for the JIDO Focused 
Support/Decisive Effort via a secure data collection site. The contractor is required to completely 
fill in all required data fields using the following url:  
http://www.ecmra.mil/.  
Reporting inputs will be for the labor executed during the period of performance during each 
Government FY, which runs October 1 through September 30. While inputs may be reported any 
time during the FY, all data shall be reported no later than October 31 of each calendar year. 
Contractors may direct questions to the help desk. 
Contractors may use Extensible Markup Language (XML) data transfer to the database server or 
fill in the fields on the website. The XML direct transfer is a format for transferring files from a 
contractor’s systems to the secure web site without the need for separate data entries for each 
required data element at the website. The specific formats for the XML direct transfer may be 
downloaded from the web. 
The contractor shall provide the Annual Contractor Manpower Report (Section F, Deliverable 
01) by completely filling in all the information in the format using the following 
url: https://cmra.army.mil).  
As part of its submission, the contractor shall also provide the estimated total cost (if any) 
incurred to comply with this reporting requirement. Reporting period will be the period of 
performance, not to exceed 12 months ending September 30 of each Government fiscal year and 
must be reported by October 31 of each calendar year or at the end of the TO, whichever comes 
first. Contractors may use XML data transfer to the database server or fill in the fields on the 
website. The XML direct transfer is a format for transferring files from a contractor’s systems to 
the secure web site without the need for separate data entries for each required data element at 
the website. The specific formats for the XML direct transfer may be downloaded from the web. 

C.4.1.2   SUBTASK 1.2 – COORDINATE THE KICKOFF MEETING 
The contractor shall schedule and coordinate a TO Kick-Off Meeting within five business days 
after the award of the TO. The meeting shall include the following topics and will provide the 
opportunity to discuss technical, management, contractual, and security issues, as well as, travel 
authorization and reporting procedures. At a minimum, the attendees shall include Key 
contractor Personnel, representatives from the JIDO, other key Government personnel, the 
TPOC, and the FEDSIM COR. The contractor shall provide a TO Kick-Off Meeting Agenda 
(Section F, Deliverable 02) for presentation that shall include the following: 

a. Introduction of TO team members and capabilities 
b. Overview of TO scope, schedule, and deliverables 
c. Security requirements/access procedures 
d. Invoice procedures 

https://cmra.army.mil/
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e. Points of contact 
f. Other logistics issues 
g. Review of schedule – including deployment scheduling 
h. Additional issues or concerns 

The contractor shall provide a draft copy of the agenda and presentation for review and approval 
by the TPOC and the FEDSIM COR at least 24 hours prior to finalizing. The Government will 
provide the contractor with the number of participants for the Kick-Off Meeting and the 
contractor shall provide sufficient copies of the presentation for all present. 

C.4.1.3   SUBTASK 1.3 – PROVIDE TRIP REPORTS  
The contractor shall follow JIDO travel approval procedures. All travel is to be approved in 
advance by the COR. The contractor shall submit Trip Reports (Section F, Deliverable 03) after 
completion of a trip for all authorized travel. The Trip Report shall include the following 
information: 

a. Names of personnel who traveled 
b. Dates of travel 
c. Destination(s) 
d. Purpose of Trip (be specific – why, purpose, outcome/next recommended actions) 
e. Actual Trip Costs 
f. Approval Authority (copy of the document authorizing travel by Government official) 
g. Summary of events 

The contractor shall reconcile the Trip Reports with each invoice such that they can be matched 
month by month.  

C.4.1.4   SUBTASK 1.4 – PROVIDE TASK ORDER MONTHLY STATUS REPORT 
(MSR) 

The contractor shall develop and provide a Monthly Status Report (MSR) (Section F, 
Deliverable 04) using the template in Section J, Attachment B, using Microsoft (MS) Office 
Suite applications, by the tenth of each month via electronic mail to the TPOC and the FEDSIM 
COR. The MSR shall include the following: 

a. Work accomplished during the reporting period, including specific discussions of each of 
the goals and objectives projected for the reporting period in the previous monthly status 
report. 

b. Travel costs previously projected for the month, actual travel costs for the month, 
planned travel costs for the following month, and referenced Trip Reports for travel 
completed during the reporting period. 

c. Total number of standard hours worked, the number of hours worked by task, the number 
of hours worked beyond a forty-hour work week, overtime costs for the month, and a 
copy of the overtime authorization by the COR. 

d. Cost Performance Reports.  
e. Cost Funds Status Report. 
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f. Program issues, risks and mitigation plans. 
g. Work (goals and objectives) projected for the next reporting period. 
h. A personnel roster of individuals required for performance of the TO, whether each is a 

Full Time Equivalent (FTE) or a fraction of an FTE, and whether each requires physical 
access to the JIDO facility. 

i. List of deliverables provided (identify by title, deliverable number, date of approval, and 
network location). If the deliverable is classified, the contractor shall develop a 
numbering/identification scheme. 

j. Percentage of small business subcontracted dollars. 

C.4.1.5   SUBTASK 1.5 – PROVIDE INTEGRATED PROGRAM REVIEWS (IPR) 
The contractor shall provide TO status during JIDO’s monthly IPR (Section F, Deliverable 05), 
to the FEDSIM COR, TPOC, and other Government stakeholders. The contractor shall provide 
briefings to describe specific initiatives, both ongoing and completed, throughout the period of 
performance and the financial status of the TO.  

C.4.1.6   SUBTASK 1.6 – PARTICIPATE IN TECHNICAL MEETINGS 
The contractor shall participate in technical working groups, interchange meetings, program 
management reviews, and support technical requirements review meetings throughout the period 
of performance. The contractor shall also develop Briefing/Presentation Materials (See Section 
F, Deliverable 06) and Technical Status Reports (See Section F, Deliverable 07) to 
communicate TO status and issues to JIDO and other stakeholders as appropriate.  

C.4.1.7   SUBTASK 1.7 – PREPARE PROJECT MANAGEMENT PLAN (PMP) 
The contractor shall prepare and update as needed a PMP (Section F.4, Deliverable 08) 
providing the following: 

a. The technical and management approach 
b. Standards followed 
c. Overall work breakdown structure (WBS) and associated responsibilities and 

partnerships between Government organizations 
d. The contractor’s Quality Control Plan (QCP) 
e. Contractor’s methods for ensuring that all team are fully staffed with qualified personnel 

in a timely manner 
f. An Integrated Master Schedule (IMS) for the TO. The contractor shall develop and 

maintain an IMS (Section F, Deliverable 09) by logically networking detailed TO 
activities. The schedule shall contain the planned events and milestones, 
accomplishments, entrance and exit criteria, and activities from TO award to the 
completion of the TO. The contractor shall quantify risks in hours, days, or weeks of 
delay and provide optimistic, pessimistic, and most likely duration for each IMS activity 
and event.  

g. The contractor shall provide an Organizational Conflict of Interest (OCI) Mitigation Plan 
(Section F, Deliverable 10) to be updated as needed. 
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C.4.1.8   SUBTASK 1.8 – PREPARE TECHNICAL REPORTS 
The contractor shall prepare Technical Reports (Section F, Deliverable 11) as requested by the 
TPOC or FEDSIM COR related to issues generated during the performance of the requirements 
of the TO. The reports will be reviewed by the TPOC and/or FEDSIM COR and comments will 
be provided within seven business days. The contractor shall resolve the comments to the 
satisfaction of the Government within five business days and produce updated technical reports. 
At the completion of specific tasks, the contractor shall prepare and submit to the TPOC, for 
review and approval, a final technical report that summarizes the work accomplished and the 
results achieved.   

C.4.1.9   SUBTASK 1.9 – CONDUCT PROJECT MEETINGS 
The contractor shall schedule and conduct TO-related Project Meetings (Section F, Deliverable 
12) IAW with the IMS and the PMP.  

C.4.1.10   SUBTASK 1.10 – PROVIDE PROJECT BRIEFINGS 
The contractor shall provide Project Briefings on technical and management issues related to the 
requirements of the TO, to the TPOC, the FEDSIM COR, and others as approved by the 
FEDSIM COR. 

C.4.1.11   SUBTASK 1.11 – DTRA TRANSITION 
The contractor shall assist JIDO with transitioning to the DTRA IAW the Government’s JIDO-
DTRA Transition Plan. This includes preparing written material for JIDO approval, supporting 
and participating in meetings between JIDO and DTRA, identifying opportunities for 
interagency cooperation, teaming, and integration, and recommending changes to operating 
procedures. 

C.4.1.12   SUBTASK 1.12 – IMPROVE TASK ORDER EFFICIENCIES AND 
EFFECTIVENESS 

The contractor shall provide continuous process improvement with the objective of reducing 
costs while improving quality and mission effectiveness. Cost reductions that are accompanied 
with demonstrated quality improvements will be evaluated IAW the AFDP (Section J, 
Attachment I).   
The contractor may identify and propose discrete innovation projects (IPs) for Government 
approval. Proposed IPs are not restricted to this TO but can potentially be applied across the 
JIDO Enterprise. Each IP shall include the following information as a minimum: 

a. Estimated cost savings or cost avoidance.  
b. Expected and measurable improvements to quality or mission effectiveness.  
c. Timeline for implementation.  
d. Government-provided material, information, assistance, and funding (if needed).   

For each Government-approved IP, the contractor shall prepare and submit a detailed Plan of 
Action and Milestones (POA&M) within 30 calendar days (Section F, Deliverable 13). The 
Government will prioritize the IPs and authorize a start date for each. The contractor shall track 
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and report estimated and actual/realized cost savings or cost avoidance as well as realized quality 
and mission effectiveness changes (positive or negative) for each Government-approved IP.  

C.4.2   TASK 2 – PROVIDE TRANSITION SUPPORT 
Desired Outcomes: JIDO support is sustained in a controlled and deliberate manner throughout 
transition with no degradation in capabilities. Transition shall begin immediately at time of TO 
award and/or minimally 30 days before the dates indicated in Table 1 for those tasks that migrate 
from legacy contracts after TO award. Transition-Out is planned and managed effectively. The 
contractor shall achieve IOC and FOC as described below: 
IOC is defined as follows: 

a. All required staffing to accomplish transition activities are in place.    
b. The initial baseline Time Phased Labor Mix (TPLM), as specified in Section C.4.2.1, has 

been submitted to the Government and required staffing in-processing activities are in 
progress.   

c. Coordination efforts are established and synchronized with legacy contractors for their 
transition-out activities (facilitated by the Government).   

d. Contractor is in full control of transition activities and required JIDO support is being 
effectively managed.   

e. For Tasks starting concurrently with TO award, IOC is achieved when items a. through d. 
above have been accomplished, but no later than two weeks after TO award. 

f. For Tasks starting after TO award, IOC is achieved 30 days (CONUS-based tasks as 
applicable), or 45 days (OCONUS-based tasks as applicable) before the FOC dates in 
Table 1. 

Full Operational Capability (FOC) is defined as follows: 
a. Tasks are fully staffed with fully qualified and trained personnel. 
b. Contractor assumes full responsibility for management of all task requirements. 
c. Task performance requirements are in force and enforced. 
d. No further support is required from the outgoing contracts. 
e. FOC is achieved on the dates as indicated in Table 1. 

TO staffing shall be phased-in over time as existing legacy contracts expire or as world events 
drive the need for optional as needed surge support. Staffing and transition flexibility is the key 
to successful implementation of this TO. The contractor shall ensure a smooth and orderly 
transition-in to establish required support, and the contractor shall ensure all knowledge, data, 
material, and information developed by or provided to the contractor is transitioned and 
delivered to the Government by the end of the contract period.  

C.4.2.1   SUBTASK 2.1 –TRANSITION-IN SUPPORT 
The contractor shall ensure a smooth transition of support services with no degradation in 
capabilities during transition. Transition shall begin immediately at time of TO award and/or 
minimally 30 days before the dates indicated in Table 1 for those tasks that migrate from legacy 
contracts after TO award. The contractor shall plan for all contingencies from gradual to 
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immediate staffing. NOTE: FOC dates in Table 1 are legacy contract expiration dates.  The 
Government reserves the right to accelerate FOC dates to meet evolving operational needs with 
60 days advanced notice. 
The contractor shall prepare a Transition-In Plan and TPLM (Section F, Deliverable 14) for 
Government approval within seven calendar days of project start date. The Transition-In Plan 
shall include measurable milestones and decision gates (with entrance and exit criteria) for 
Government review at bi-monthly Operational Readiness Reviews (ORRs). The TPLM shall 
identify all personnel and positions to transition to the TO, when they transfer, and their role. 
The Government will review and accept this TPLM as the initial baseline. The contractor shall 
update the Transition-In Plan and TPLM throughout the transition-in process.  

Table 1.  Task Order Expiration Dates 
Migrating TO End Dates/Start Times – Tasks 1 - 11 

Task FOC Date 
Task 1 - Program Management Project Start + 30 days 
Task 2 - Transition In/Out Project Start + 30 days 
Task 3 – Provide Deployable Counter Improvised-Threat Support 12/11/2016 
Task 4 – Provide Irregular Warfare Analysis Support 09/27//2017 
Task 5 –  Provide Deployable Counter Improvised-Threat 
Support Teams for Special Operations Forces (SOF) 03/04/2017 

Task 6 –  Sensitive Activities Support 01/21/2017 
Task 7 –  Joint Expeditionary Team Counter-IED Support 07/15/2017 
Task 8 – Operations Research/Systems Analysis (ORSA) Support 
Services 05/11/2018 

Task 9 – Provide Pattern Analyst Support and Pattern 
Software/Technical Support 08/25/2017 

Task 10 – Training Support Services 05/10/2017 
Task 11 – MCES Training Support Services 12/31/2016 

C.4.2.2   SUBTASK 2.2 - PROVIDE TRANSITION-OUT SUPPORT 
The contractor shall develop a Transition-Out Plan (Section F, Deliverable 15) for transitioning 
and delivering all material and information from this TO to the Government. The plan shall 
identify all Government-Furnished and Contractor-Furnished Material (GFM/CFM) as well as 
information and material developed during the TO that was used in the execution of this TO. A 
draft plan shall be submitted for Government approval 120 calendar days prior to the end of the 
first year of the TO. Upon incorporation of comments and Government acceptance, the 
contractor shall follow the plan to transfer all material, information, and rights thereto to the 
Government. 
The contractor shall facilitate and conduct transition-out activities. The contractor shall prepare a 
final Transition Status Report (Section F, Deliverable 16) documenting the status of all ongoing 
efforts and projects, including a Smart Book/Turnover Binder containing copies of all plans, 
policies, procedures, points of contact, and other information required by the Government. A 
draft of the Technical Report is due no later than (NLT) 120 calendar-days prior to the end of the 
first year of the TO and updated 120 calendar-days prior to the end of each subsequent year of 
the TO. A transition-out shall ensure no disruption to the contractor-provided support to vital 
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Government business. The contractor shall provide full cooperation to providing necessary 
operational knowledge transfer to the incoming contractor. All documentation must be provided 
to Government personnel. In the Transition-Out Plan, the contractor shall identify how it will 
coordinate with the incoming contractor and/or Government personnel to transfer knowledge 
regarding the following: 

a. Project management processes.  
b. Points of contact. 
c. Location of technical and project management documentation. 
d. Status of ongoing technical initiatives. 
e. Contractor to contractor coordination with Government oversight to ensure a seamless 

transition. 
f. Transition of Key Personnel functions and information. 
g. Identify schedules and milestones. 
h. Identify actions required of the Government. 
i. Establish and maintain effective communication with the incoming 

contractor/Government personnel for the period of the transition via weekly status 
meetings.  

Transition-out completion dates for supported customers/efforts within the respective task area 
that are not otherwise transitioning upon expiration of the Task Order, are delineated in Table 2: 
 

Table 2.  Task Order  
Transition-Out Dates – Tasks 1 - 11 

Task 

Supported 
Customer/ 

Effort Completion Date 
Task 10 – Training Support Services JRTC TBD 
Task 11 – MCES Training Support Services MCES 07/31/2019 

C.4.3   TASK 3 - PROVIDE DEPLOYABLE COUNTER IMPROVISED-THREAT 
SUPPORT 

Desired Outcome:  
a. JIDO satisfies 100 percent of the TOR requirements for organic support to field operating 

commanders for counter-improvised threat research and analysis. 
b. Operations and intelligence fusion, research and analysis, training, and sensitive activity 

support to JIDO, Combatant Commanders, and coalition partners enables tactical 
responsiveness with intent to enhance force protection, increase tactical force 
maneuverability, and mitigate battlefield surprise in support of counter-terrorism, 
counter-insurgency, and C-IED/disruptive technology objectives. 

c. A cadre of appropriately trained and experienced experts is maintained to provide a 
reach-back capability and a rotational base for the forward element. 
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JIDO conducts split-based analytical support to deployed combat forces, with a main element in 
CONUS and forward elements positioned as requested by the CCMDs and directed by JIDO. 
Operations are conducted at the tactical edge by embedded units using IT systems and software 
provided by JIDO. In addition to analytic support, deployed teams liaise with supported units on 
behalf of JIDO to determine and refine their requirements. Upon redeployment, the contractor 
shall sustain the CONUS-based analytical reach-back operations and may be assigned to JIDO's 
J7 training division to ensure relevancy and currency in course curriculum using current 
operational experience. The contractor shall serve in JIDO and provide reach-back and the 
rotational base for the forward element. The contractor shall deliver and coordinate technical 
reports that respond to RFSs or other JIDO analytical teams. 
The AtN JIDO Improvised Threat Analysis (ITA) Course (JITAC) training is required before 
contractor personnel can deploy OCONUS. The JITAC training is also required for reach-back 
personnel to be proficient. The JITAC training is provided by the Government. Contractor 
personnel that have previously completed the JITAC training or equivalent training (as 
determined by the Government) are not required to repeat the training for this TO. 
The RFS process reflects the interest of deployed commanders in intelligence and operational 
information that can support their planned operations. A key ingredient of the RFS process is to 
deliver the requested support within the LTOV to support operations and plans. Task 3 results 
shall be documented in Technical Reports unless otherwise designated. 

C.4.3.1   SUBTASK 3.1 – PROVIDE JAST COUNTER IMPROVISED-THREAT 
ANALYTICAL SUPPORT 

The contractor shall provide expertise in operational and CCMD-level military operations, 
intelligence, operations research/systems analysis, and operations-intelligence fusion and 
analysis to support deployed U.S. and coalition forces. Specifically, the contractor shall: 

a. Provide analytical support services primarily for the USCENTCOM and U.S. Africa 
Command (USAFRICOM) AORs, and other CCMD areas of responsibility and locations 
in the U.S. 

b. Provide expert support in C-IED and counter improvised-threat operations, intelligence, 
qualitative and quantitative research and analysis, training, and technology. Expert 
support shall employ advanced tools for information collection and research and analysis 
to enhance the ability of deployed forces to eliminate or neutralize enemy insurgent 
networks that threaten U.S. interests and employ IEDs. 

c. Use a suite of JIDO-supplied computer, communications equipment, and analytical tools 
to provide research and analysis for C-IED and counter improvised-threat operations.  

d. Assemble teams of individuals with the variety and mix of expertise required to address 
RFSs requirements and collaborate with other JIDO analytical teams in the conduct of C-
IED and counter improvised-threat operations. 

e. Provide intelligence and forensic of indications and warnings research and analysis, 
collection management, targeting, imagery, network research and analysis, moving target 
indications, backtracking, counterintelligence, counter-terrorism, foreign disclosure, 
international engagements, and threat research and analysis.  
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f. Produce intelligence and fusion products  that conform to organizational, community, 
intelligence oversight, and regulatory requirements; that assess facts, threat intents, 
cultural behavioral norms, implications of the environment, and friendly as well as 
adversarial involvement in that environment; that integrate existing national-level 
products and databases to provide an enhanced level of information support; and that 
predict the accurate identification of adversarial intent, capabilities, vulnerabilities, and 
potential threat courses of action. 

g. Provide intelligence analyses with a deep understanding of insurgencies, irregular 
warfare, and Islamic movements.  Analyses must range from tactical to strategic levels.  

h. Conduct multi-layered, multi-intelligence research and analysis in cooperation with other 
JIDO analytical teams to define and assess patterns of human enemy network activities 
for support of C-IED and counter improvised-threat operations. 

i. Identify C-IED and counter improvised-threat capability gaps and provide 
recommendations on potential solutions. 

j. Provide exploitation and asymmetric threat research and analysis including the 
identification, development and integration of countermeasure technologies, and the 
potential optimized employment of Intelligence, Surveillance, and Reconnaissance (ISR) 
assets to support C-IED and counter improvised-threat operations.  

k. Maintain liaison and co-locate as directed with the intelligence and interagency 
communities and develop analyst-to-analyst communications with operational and 
tactical consumers of intelligence to incorporate all analytic strengths presented by 
participating agencies, organizational activities, and available technology into the 
intelligence products. 

l. Provide specialized expertise in Geospatial MASINT Analysis to retrieve, produce, and 
exploit standard and non-standard MASINT products to support the JIDO mission. 

m. Provide specialized expertise in Geospatial Intelligence (GEOINT) Analysis to exploit 
and manipulate geospatial data in complex graphics, textural reports and briefings, to 
create geospatial products such as shape files, geo-databases, .kml files and .kmz files for 
use with both ArcGIS and Google Earth, and to apply geospatial analytical methods, 
including the production of geospatial datasets and visualizations of geospatial 
information and intelligence, for customer-specified directed intelligence research and 
analysis and reporting. 

n. Provide specialized expertise in Geospatial IMINT Analysis to analyze aerial and 
ground-permanent record imagery or other imagery products developed by photographic 
and electronic means and to obtain intelligence, to determine target coordinates for 
accurate location of imagery research and analysis findings, to identify enemy weapons 
and equipment defenses, to assess installations and lines of communication, to assess land 
and sea areas that could become battlegrounds in time of war, and to recommend the use 
of imaging sensors for reconnaissance and surveillance missions. 

o. Provide specialized expertise in military operations for interaction directly between unit 
Commanders and JIDO during the development of intelligence products to fuse the 
operational and intelligence information available and to provide an operational 
perspective throughout the operational planning cycle. 
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p. Provide specialized expertise in qualitative and quantitative research and analysis to 
provide an analytically derived, empirically supported, quantitative basis for decisions 
regarding targeting and other options to enhance the operational effectiveness of network 
attack efforts. 

q. Conduct research and analysis of Explosive Ordinance Device (EOD)/Weapons reporting 
from exploited IED materials/devices in order to link them to other materials/devices of 
similar origin or construction. Combine assessments with HUMINT, SIGINT, biometric 
research and analysis and other intelligence disciplines for the purpose of attribution.  

r. Conduct C-IED and counter improvised-threat studies as may be identified by JIDO to 
identify issues and to provide alternatives for issue resolution. Employ traditional 
intelligence analysis techniques (e.g., HUMINT, MASINT, IMINT, OSINT) and forensic 
accounting (e.g., tracing financial interactions, bribery, reverse money laundering, 
business intelligence, theft ring targeting) to interrupt and destroy insurgent cells and 
networks along with associated logistics and related command and control capabilities.  

s. Provide innovative unconventional intelligence research, data, tools, and analysis to 
better understand the IED value chain and associated personalities, nodes, relationships, 
and activities comprising and characterizing IED and associated threat networks in order 
to generate operational effects options. The objective of this effort is to generate 
operational effects options that enable the JIDO Interagency coordination effort and other 
mission partners to develop, shape, and execute effects-based counter threat network 
operations.  

t. The contractor shall exercise full legal and ethical due diligence and compliance while 
performing competitive and comparative intelligence research and analysis and value 
chain analytics under an open source data framework. Specifically, the contractor shall: 
1. Conduct open source unconventional intelligence access, discovery, research, fusion, 

and analysis using nontraditional methods to search, find, acquire, normalize, and 
integrate open source data using best of breed applications, cutting-edge tools, and 
emerging techniques, methodologies, and procedures to integrate unconventional 
intelligence with mainstream-fused, all source analytic efforts. 

2. Determine “fact of” relationships, establish normal activity baselines, and uncover 
masked or hidden relationships (e.g., network-to-network relationships, nation state 
involvement). Conduct analyses regarding personality, node and activity trends, 
patterns, and deviations. 

3. Access, harness, and leverage bulk data, big data, and social media to inform and 
drive the all source C-IED analytic process.  

4. Integrate data originating from a wide variety of incongruous sources in disparate and 
incompatible formats, including conversion of defined and digestible data sets to 
common ontologies for potential ingestion and use for JIDO purposes.  

5. Exploit resolved data for data layering and fused research and analysis. Conduct 
recursive data mining to expose multiple layers of identified intelligence, from 
disambiguation to biometrics, and all aspects of digital identity, virtual and real.   

6. Illuminate, identify, and conduct detailed deconstruction of personalities, entities, 
producers, distributors, retailers, regulators, and enablers which comprise the global 
IED component value chain, as well as the financial and facilitation networks which 
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work in support of threat networks involved in IED operations and other nefarious 
activities. 

7. Detect, map, and analyze the corporate entities, regulatory bodies, trans-shipment 
points, enabler networks, and personnel, material, and financial flows which comprise 
the global IED component value chain. 

8. Identify and expose key personalities, nodes, relationships, activities, motivations, 
patterns, vulnerabilities, and anomalies within the value chain’s infrastructure 
supporting IED operations. 

9. Identify and recommend kinetic and non-kinetic measures Government authorities 
can take to mitigate, frustrate, or thwart IED operations, directly or indirectly, based 
on available unconventional intelligence research and analysis. 

10. Support the Government’s research and development of tactical, operational, and 
strategic initiatives which codify successful approaches to interdicting the value chain 
to frustrate and neutralize IED operations, to include component trans-shipment and 
weaponization and other related or supporting activities. 

11. Maintain a global knowledge base of current and future IED threats to provide 
solutions to counter friendly vulnerabilities.  

C.4.3.2   SUBTASK 3.2 – DEPLOYED JAST C-IED AND COUNTER IMPROVISED-
THREAT OPERATIONS  

The contractor shall provide expert support in Operational and CCMD-level military operations, 
intelligence, qualitative and quantitative research and analysis, and operations-intelligence fusion 
and analysis to support deployed U.S. and coalition forces in C-IED and counter improvised-
threat operations for deployed hazardous duty/combat zone operations. The contractor shall 
provide analytical support services primarily for the USCENTCOM and USAFRICACOM 
AORs, and other CCMD AORs and locations in the U.S. The contractor shall provide deployed 
SMEs, including C-IED and counter improvised-threat analytical support, to advise field 
commanders and CCMD staff on the capabilities and tools available through JIDO and to 
provide analytical and training reach-back assistance through the RFS process and the pre-
deployment training support activities for follow-on units. 

C.4.4   TASK 4 – PROVIDE IRREGULAR WARFARE ANALYSIS SUPPORT 
Desired Outcome: JIDO has a mature, tailored layer of analysis of insurgent IED operational 
networks and operating patterns that will complement layers produced by JIDO analytical and 
JAST Teams, as well as respond directly to requirements from supported units. 
Task 4 results shall be documented in Technical Reports unless otherwise designated. 

C.4.4.1   SUBTASK 4.1 – IRREGULAR WARFARE ANALYSIS (IWA) SUPPORT 
The contractor shall provide expert IWA services and support to JIDO. The IWA analytical 
support shall respond to RFSs by conducting operational methodology analysis on insurgent 
organizations. The IWA analytical support shall employ the U.S. Special Forces 18F Military 
Occupational Specialty (MOS) methodologies joined with a deep understanding of extremist 
movements. The collective research and analysis techniques and methodologies coupled with the 
IWA and JIDO toolsets shall be applied with an in-depth understanding of insurgent-based 
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unconventional warfare. The contractor shall exploit open source and classified databases, 
reports, and message traffic searches and other sources as required. Specifically: 

a. The contractor shall engage in a systematic identification and research and analysis of 
insurgent cells and networks germane to or associated with the financing, construction, 
and employment of IEDs and various other weapons and explosives, as well as the 
purveyors of such material.  

b. The contractor shall initially focus on classified sources and add additional information 
sources of interest on a rolling basis as required by JIDO. 

c. The contractor shall focus on data that informs of the existence, organization, and 
operation of terrorist and insurgent networks including data that provides insight into 
technical, tactical, operational, and strategic capabilities. Specific data to be analyzed 
includes: 
1. Information on network structures, including the identification of individuals, 

relationships between various individuals and groups, organizational constructs, and 
other relevant data. This includes names, nicknames, locations, affiliations, technical 
proficiency, levels of training, and positions within a network or community. 

2. Information on terrorist operational capabilities, including TTPs, cover and deception 
methods, targeting strategies, and surveillance methods. 

3. Information on terrorist technologies, including raw materials, manufacturing 
processes, supply chains, usage intentions, and any identified operational 
opportunities for the U.S. Government. 

4. Individuals contributing or offering support to terrorist and/or insurgent groups who 
possess technical knowledge or training in the fields of chemistry, explosives, 
electronics, weapon design, structural engineering, microbiology, document forgery, 
and surveillance.  

5. Individuals contributing or offering support to terrorist and/or insurgent groups who 
possess logistical information, such as bank accounts, hawala networks, safe houses, 
and secret routes into and out of countries in the Middle East and other regions where 
IEDs are prevalent.  

6. Pattern of Life study inputs that may lead to knowledge of the whereabouts of 
individuals of interest or concern. 

d. The contractor shall provide predictive research and analysis specific to likely evolutions 
in adversary insurgent TTPs and operations. The contractor shall form this IWA based 
upon a combination of assessing past terrorist trends and adaptations and factoring in 
current adversary intent, constraints, capabilities, and likely targets at an operational 
level. 

e. The contractor shall develop notional concepts of operations and courses of action that 
best represent likely adversary activity. 

f. The contractor shall prepare analytic products in response to RFSs to provide JIDO and 
supported units relevant findings and assessments resulting from the full scope of 
insurgent analysis. The contractor shall also assist in the integration of multiple internal 
JIDO products.  
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g. The contractor shall assist the Government in responding to requests, questions, or 
concerns regarding reports and strategic assessments produced by JIDO's research, 
analysis, and IWA efforts.  

C.4.5   TASK 5 - PROVIDE DEPLOYABLE COUNTER IMPROVISED-THREAT 
SUPPORT TEAMS FOR SPECIAL OPERATIONS FORCES  

Desired Outcome:  
a. JIDO satisfies 100 percent of the TOR requirements for core support to field operating 

commanders for counter-improvised threat research and analysis. 
b. Operations and intelligence fusion, research and analysis, training, and sensitive activity 

support to JIDO, Combatant Commanders, and coalition partners enables tactical 
responsiveness with intent to enhance force protection, increase tactical force 
maneuverability, and mitigate battlefield surprise in support of counter-terrorism, 
counter-insurgency, and C-IED/disruptive technology objectives. 

c. A cadre of trained and experienced experts is maintained to provide a reach-back 
capability and a rotational base for the forward element. 

Task 5 results shall be documented in Technical Reports unless otherwise designated. 

C.4.5.1   SUBTASK 5.1 – SPECIAL OPERATIONS FORCES (SOF) SUPPORT TEAMS  
The contractor shall provide specialized operations and intelligence research and analysis in 
support of JIDO J2 and to SOF in CONUS and OCONUS locations (including hazardous 
duty/combat zones) to facilitate the SOF’s operations to disrupt, dismantle, defeat, or otherwise 
neutralize enemy insurgent networks that threaten U.S. interests and that employ IEDs. The 
contractor shall conduct operations and research and analysis IAW TTPs utilized by U.S. Special 
Operations Command (USSOCOM), U.S. Army Special Operations Command (USASOC), 
Naval Special Warfare Command (NAVSPECWAR), Joint Special Operations Command 
(JSOC), and Marine Special Operations Command (MARSOC). The contractor shall provide 
Briefings (Section F, Deliverable 06) to support this Task Area. Specifically, the contractor 
shall:  

a. In support of J2, provide dedicated analytical support to JIDO that will support JIDO 
Director’s decisions. 

b. Provide operations advice to Theater Special Operations Commands (TSOCs) and 
deployed SOF commanders and staff on all activities concerning planning and 
synchronization of JIDO support to deployed SOF elements. The contractor shall 
coordinate SOF requests for JIDO support with other JIDO-deployed assets and JIDO. 
The contractor shall ensure SOF personnel are informed of all current and emerging 
JIDO processes, methodologies, and TTPs for attacking networks that utilize IEDs. The 
contractor shall provide advice to SOF Commanders and staff on how to best integrate 
JIDO capabilities into their ongoing operations and analytical efforts. The contractor shall 
conduct C-IED and counter improvised-threat studies as identified by the TPOC to 
identify issues and to provide alternatives for issue resolution.  

c. Provide expertise in SOF military operations-intelligence fusion and research and 
analysis to support deployed U.S. SOF in C-IED and counter improvised-threat 
operations in all Geographic CCMD AORs.  
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d. Provide operations and integration advice to each Service Special Operations Command 
by supporting each command to integrate JIDO and SOF Task Force capabilities into 
command C-IED and counter improvised-threat efforts.  

e. Provide expert support in C-IED and counter improvised-threat operations, intelligence, 
qualitative and quantitative research and analysis, training, IT, and special operations 
while employing advanced tools for C-IED and counter improvised-threat information 
collection and research and analysis to enhance the ability of deployed forces to eliminate 
or neutralize enemy insurgent networks that threaten U.S. interests and that employ IEDs.   

f. Use a suite of JIDO-supplied computer, communications equipment, and analytical tools 
and methodologies to provide research and analysis for C-IED and counter improvised-
threat operations as provided in the AtN JITAC training. Descriptive material is available 
on the JIDO Portal.  

g. Organize teams of individuals with the variety and mix of expertise required to respond 
to RFS assignments from the TPOC and collaborate with other JIDO analytical teams in 
the conduct of C-IED and counter improvised-threat operations.  

h. Provide senior-level support with expertise in more than one intelligence discipline (e.g., 
All Source Intelligence analysts) to direct and manage team production requirements 
including content, research and analysis, presentation, and follow-up with requestors.  

i. Participate in production, indications and warnings, collection management, targeting, 
imagery, network research and analysis, counterintelligence, counter-terrorism, 
information operations, foreign disclosure, international engagements, and threat research 
and analysis activities. Initiate and conduct research efforts, and plan, coordinate, and 
synthesize research to produce all source intelligence products/responses.  

j. Provide intelligence and forensic research and analysis in the areas of indications and 
warnings research and analysis, collection management, targeting, imagery, network 
analysis, moving target indications, backtracking, counterintelligence, counter-terrorism, 
foreign disclosure, international engagements, and threat research and analysis.  

k. Produce intelligence and fusion products  that conform to organizational, community, 
intelligence oversight, and regulatory requirements (e.g., Executive Order 12333 and 
DoD Regulation 5240.1-R, DoD Directive 5148.13 Intelligence Oversight (26 April 
2017)); that assess facts, threat intents, cultural behavioral norms, implications of the 
environment, and friendly as well as adversarial involvement in that environment; that 
integrate existing national level products and databases to provide an enhanced level of 
information support; and that predict the accurate identification of adversarial intent, 
capabilities, vulnerabilities, and potential threat courses of action.  

l. Conduct multi-layered, multi-intelligence research and analysis in cooperation with other 
JIDO analytical teams to define and assess patterns of human enemy network activities 
for support of C-IED and counter improvised-threat operations.  

m. Identify C-IED and counter improvised-threat capability gaps and provide 
recommendations on potential solutions.  

n. Provide exploitation and asymmetric threat research and analysis related to IEDs that 
includes the identification, research and development and integration of countermeasure 
technologies, and the potential optimized employment of ISR assets to support C-IED 
and counter improvised-threat operations.  
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o. Maintain liaison within the IC and develop analyst-to-analyst communications with 
operational and tactical consumers of intelligence to incorporate all analytic strengths 
presented by participating agencies, organizational activities, and available technology 
into the intelligence products.  

p. Provide specialized expertise in military operations for interaction directly between unit 
Commanders and JIDO during the research and development of intelligence products to 
fuse the operational and intelligence information available and to provide an operational 
perspective throughout the operational planning cycle.  

q. Provide specialized expertise in qualitative and quantitative analysis to provide an 
analytically derived, empirically supported, quantitative basis for decisions regarding 
targeting and other options to enhance the operational effectiveness of network attack 
efforts.  

r. Contribute to a knowledge base of current and emerging JIDO capabilities in order to 
provide expertise and awareness of all JIDO combat multipliers for the supported 
commands and organizations.  

s. Provide an open source analytical capability that provides real-time situational 
understanding of threat networks employing, or facilitating the use of IEDs in areas 
where U.S. intelligence collection capabilities are limited or data is unavailable. The 
contractor shall employ social media tools to passively collect, organize, analyze, and 
report on publicly available, unclassified, open source data. The contractor shall provide 
open source/social media reporting to support the HUMINT disciplines, using only 
passive, non-intrusive techniques and commercial off-the-shelf (COTS) tools and 
information sources; reporting must effectively spot, assess, analyze, and report on social 
media trends, events, and key communicators. The contractor shall provide research and 
analysis with relevant operational targeting, source research and development, and 
management. The contractor shall employ both purpose-built, customer-tailored tools and 
best practices developed from intelligence tradecraft to systematically examine and 
integrate traditional and non-traditional data sets. The contractor shall provide output  
that will be targeted and fused with analytical products that reports on virtual source 
networks, trends, indicators and warnings, and finished products that contribute to 
counter improvised-threat operations against IED networks.  

C.4.5.2   SUBTASK 5.2 – SPECIAL OPERATIONS FORCES (SOF) EXPERTISE FOR 
JIDO 

The contractor shall provide subject matter expertise to the JIDO Director on all SOF-related 
matters and shall perform as the primary point of contact responsible for coordinating and 
synchronizing JIDO support to SOF units. Specifically, the contractor shall:  

a. Leverage appropriate JIDO capabilities in support of C-IED efforts through an 
understanding of deployed SOF units’ operational objectives and needs.  

b. Provide advice and assistance on fusing operational planning and intelligence research 
and analysis used to attack IED and other threat networks.  

c. Work closely with internal JIDO analytic teams and supporting analytic capabilities to 
better tailor support to deployed units' needs.  

d. Synchronize CONUS reach-back elements at JIDO to ensure analytical products match 
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deployed units' operational requirements.  
e. Participate in the JIDO RFS vetting process to ensure analytic products provided to SOF 

units are relevant, accurate, and timely.  
f. Develop and maintain strong working relationships with key leaders and staff of SOF 

units during their pre-deployment training cycle.  
g. Plan, organize, and host visits from SOF units that visit JIDO to ensure they receive 

support aligned with their mission and requirements.  
h. Organize and participate in JIDO training and analyst exchange for Mobile Training 

Teams (MTTs) that support SOF units conducting pre-deployment training and exercises.  

C.4.5.3   SUBTASK 5.3 – EMBEDDED SUPPORT TO DEPLOYED UNITS 
The contractor shall provide direct or embedded C-IED analytical support to SOF units deployed 
to hazardous duty/combat zones. Specifically, the contractor shall:  

a. Leverage appropriate JIDO analytical tools and capabilities in support of Operations/ 
Intelligence Plans fusion through an understanding of deployed SOF units' operational 
objectives, analytical requirements, and analytical cycle.  

b. Understand and articulate deployed JIDO capabilities, objectives, and limitations to 
supported SOF units.  

c. Train deployed SOF units on JIDO tools and on how to best integrate those tools and 
JIDO capabilities into their operations, planning, and targeting processes.  

d. Support basic computer network infrastructures by assisting deployed units in applying 
appropriate tools and products based on their bandwidth constraints.  

e. Coordinate all JIDO support to the deployed SOF unit and their subordinate elements.  
f. Maintain regular contact with CONUS reach-back elements at JIDO to ensure analytical 

products match deployed units' operational and planning cycle.  
g. Understand and master utilization of the JIDO Expeditionary Kit (C (C-IED) EK) to 

enable the leveraging of JIDO capabilities in a deployed environment to maximize JIDO 
programs, systems, and information to support deployed forces.  

C.4.5.4   SUBTASK 5.4 – REACH-BACK SUPPORT 
The contractor shall provide reach-back team support within JIDO to focus on specific 
geographic locations or missions and integrate, fuse, and produce operational C-IED and counter 
ITA to respond to RFSs from deployed forces. Specifically, the contractor shall:  

a. Conduct detailed internal After Action Reviews (AARs) with JIDO stakeholders upon 
return from deployment to ensure lessons learned are captured and taken for action.  

b. Maintain contact with key deployed SOF leaders and staff to synchronize CONUS-based 
support with deployed units' priorities.  

c. Train and refresh on emerging JIDO tools and methodologies to develop new methods of 
support.  

d. Understand and articulate deployed SOF units' operational objectives and needs to other 
JIDO reach-back teams to improve their ability to provide analytical support.  

e. Work closely with internal JIDO analytic teams to better tailor support to deployed units' 
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needs.  
f. Participate in the JIDO RFS vetting process to ensure analytic products provided to SOF 

units are relevant, accurate, and timely.  
g. Work closely with intelligence analysts, JIDO specialty teams, and other JIDO personnel 

to produce timely, layered, analytical products that address SOF units' requirements in a 
timely manner.  

C.4.5.5   SUBTASK 5.5 – SOF LIAISON ENGAGEMENT SUPPORT 
In coordination with the JIDO USSOCOM Integrator and the JIDO J2, the contractor shall 
provide SOF liaison engagement support to JIDO within the IC, USSOCOM, CCMDs, JSOC, 
TSOCs, Service Special Operations Commands (SOCs), and other external organizations. 
Specifically, the contractor shall:  

a. Participate in the JIDO Lessons Learned Program to better understand evolving SOF unit 
capabilities, requirements, and training needs.  

b. Develop and maintain strong working relationships with key leaders and staff of SOF 
units during their pre-deployment training cycle.  

c. Assist in the planning, organizing, and hosting of visits from SOF units, leaders, staff, 
and analysts to JIDO to ensure they receive support aligned with their mission and 
requirements.  

d. Organize and participate in JIDO training and analyst exchange MTTs that support SOF 
units conducting pre-deployment training.  

e. Develop and maintain strong working relationships with key leaders and analysts 
assigned to SOF units during their pre-deployment training cycle.  

f. Organize and participate in JIDO training and analyst exchange MTTs that support SOF 
units conducting pre-deployment training to introduce them to JIDO tools, develop 
relationships with analysts and staff, and determine units' analytical processes.  

C.4.5.6   SUBTASK 5.6 – INTELLIGENCE EXPERTISE 
The contractor shall provide specific and focused subject matter expertise for the following 
Intelligence disciplines: 

C.4.5.6.1   ALL SOURCE INTELLIGENCE  
All Source Intelligence supporting SOF as follows: 

a. Provide embedded intelligence analysis and reporting as part of an operations/ 
intelligence fusion team supporting forward-deployed SOF elements conducting counter 
improvised-threat operations to disrupt and defeat asymmetric threat networks 
employing, or facilitating the use of IEDs.  

b. Assist in developing, maintaining, and formalizing relationships with supported SOF 
units throughout their operational deployment cycle.  

c. Analyze external information to determine asymmetric aspects and provide conclusions 
and recommendations on the analysis. 

d. Advise and assist supported SOF units in leveraging JIDO capabilities to employ fused 
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intelligence and operational research and analysis to expose threat networks, identify 
their vulnerabilities, and exploit their weaknesses.  

e. Advise and assist tactical-level commanders and staff leveraging theater and national-
level analysis and reach-back capabilities.  

f. Prepare and present Technical Briefings (Section F, Deliverable 06) and participate in 
intelligence conferences to maintain currency and share expertise.  

g. Serve as SME and/or Advisor to JIDO and supported units on JIDO enablers and all 
intelligence disciplines.  

C.4.5.6.2   HUMAN INTELLIGENCE (HUMINT)  
HUMINT supporting SOF as follows: 

a. Analyze external HUMINT information to determine the asymmetric aspects of the 
information and provide conclusions and recommendations with regard to the analysis. 

b. Assist and advise supported SOF units on methods and processes to fully exploit 
HUMINT indicators and processes to include collection management and evaluation.  

c. Assist in the identification and research and development of human networks based upon 
culture, religion, ethnicity, and/or criminal behavior.  

d. Serve as SME and/or Advisor to the JIDO elements providing analytical reach-back and 
pre-deployment training support to SOF units prior to their deployment.  

e. Prepare and present Briefings (Section F, Deliverable 06) and participate in HUMINT 
and intelligence conferences to maintain currency.  

f. Assist appropriate entities in developing HUMINT products while advising and assisting 
SOF commanders and staff in leveraging theater and National level HUMINT 
capabilities.  

g. Familiarize SOF Support Team personnel on the HUMINT operational cycle, focusing on 
military source operations, advanced source operations, and national-level HUMINT 
operations.  

C.4.5.6.3   WEAPONS TECHNICAL INTELLIGENCE (WTI)  
WTI supporting SOF as follows: 

a. Analyze IED forensics, production patterns, components, biometric data and other 
sources of technical information to determine the asymmetric aspects and provide 
conclusions and recommendations with regard to the research and analysis.  

b. Assist and advise supported SOF units on methods and processes to fully exploit WTI 
information sources and reports.  

c. Assist in the identification and recognition of human networks based upon patterns, 
activities, methods of operation, weapons signatures, and/or criminal behavior.  

d. Assist in identification of enemy IED TTP proliferation and migration and enemy 
capabilities/expertise as it relates to a global/trans-national threat.  

e. Serve as SME and/or Advisor to the JIDO elements providing analytical reach-back and 
pre-deployment training support to SOF units prior to their deployment.  

f. Prepare and present Technical Briefings (Section F, Deliverable 06) and participate in 
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WTI and intelligence conferences to maintain currency and share expertise.  
g. Assist appropriate entities in developing and exploiting WTI products while advising and 

assisting SOF commanders and staff in leveraging theater and national-level weapons 
technical exploitation capabilities.  

h. Familiarize SOF Support Team personnel on WTI aspects and technical capabilities.  

C.4.6   TASK 6 – COUNTER IMPROVISED-THREAT TECHNICAL SUPPORT 
ELEMENT (CTSE) PLANNERS 
Desired Outcomes: 

a. Technical or planning solutions in support or in anticipation of sensitive operational 
requirements for DoD C-IED and related counter-terrorism sensitive activities, including 
JIDO-funded SAPs, ACCM programs, STO, and J3X Sensitive Integration Office (SIO) 
initiatives, are effectively identified, developed, enabled, and integrated.  

b. Sensitive activity support augmentation enables rapid response to emerging CCMD 
support requirements.  

c. Counter Improvised-Threat Technical Support Element (CTSE) efforts results in 
effective embedded support to Joint Task Force (JTF) Technical Operations staffs. 

d. JIDO provides responsive CCMD Support for JIDO C-IED subject matter expertise, 
processes, and resources to be embedded within sensitive planning and execution 
processes.  

Task 6 results shall be documented in Technical Reports unless otherwise designated. 

C.4.6.1   SUBTASK 6.1 – GENERAL SUPPORT TASKS  
The contractor shall support research and development, integration, and sustainment of JIDO-
funded SAPs, ACCM programs, STO and J3X SIO initiatives for CCMDs, JTFs, DoD elements, 
and other non-DoD agencies. The contractor shall assist in the research and analysis of Special 
Program, STO, and sensitive activity requirements and capabilities for integration into existing 
CCMD and JTF efforts to defeat IEDs. Specifically, the contractor shall: 

a. Provide JIDO, CCMDs, and their JTFs as required by the Government, with subject 
matter expertise for Special Program, STO, ACCM, and sensitive activity planning and 
maintain situational awareness of J3X SIO, Special Program, STO, and sensitive activity 
plans, operations, units, and friendly and adversary capabilities in geographically 
designated CCMDs and functional AORs to shepherd customers through the JIDO rapid 
acquisition and fielding process. 

b. Analyze Special Program, STO, ACCM/FP, and sensitive activity capabilities for 
applicability and possible effectiveness in supporting current and future CCMD IED 
defeat efforts, and provide reach-back support to CCMDs and JTF Commanders. 

c. When directed by the Government, assist CCMD and JTF staffs in the research and 
analysis of current and future IED defeat efforts, and identify capability gaps that could 
be answered by Special Program, STO, ACCM/FP, and other sensitive activities or 
capabilities. 
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d. Based upon a thorough knowledge of Special Program, STO, ACCM/FP, and sensitive 
capabilities, make detailed analyses and provide capability recommendations that apply 
to the counter IED effort.  

e. Develop and present Decision Briefings (Section F, Deliverable 06) on proposed 
initiatives to JIDO leadership.  

f. Prepare requisite documentation, including project plans, for initiative funding actions 
and monitor those actions through staffing within JIDO, tracking the status of all 
sensitive activity initiatives from proposal to fielding, and prepare and deliver Briefings 
(Section F, Deliverable 06), information papers, and other forms of communication as 
required by the Government.  

g. Assuming all enabling resources are made available, supervise the establishment of and 
participate in the operation of all Special Program and STO facilities designated by JIDO, 
and ensure the application of functional SAP controls, providing operational assistance 
with sensitive JIDO-funded initiatives. 

h. Monitor and report program execution to identify issues (i.e., cost, schedule, 
performance, and human resources; test planning and execution; and performance 
measurement). 

i. Assist in developing training plans and executing the training necessary to facilitate a 
smooth transition of responsibilities and project status between outgoing and incoming 
Government personnel in supported organizations, and between outgoing and incoming 
contractor personnel, including deploying personnel. 

j. Provide task-appropriate documentation of support activities, including, but not limited 
to, trip reports or after-action reports, minutes or summaries of meetings attended, and 
weekly situation reports and operations summaries. 

k. Develop and deliver a Training Plan that includes a complete description of the 
contractor’s support methodology for that organization, and train Government personnel 
of the supported organizations on the contractor’s support methodology for that 
organization.  

l. Participate in briefings, program reviews, and conferences. 
m. Assist in the preparation of written documents (e.g., memos, information papers, 

significant activities) and briefing materials for JIDO, DoD, or Congressional leadership.  

C.4.6.2   SUBTASK 6.2 – CCMD IMPROVISED-THREAT DEFEAT EFFORTS 
The contractor shall coordinate and advocate the approval of sensitive activity integration, 
deployment, and employment in support of CCMD improvised-threat defeat efforts. The 
contractor shall conduct in-depth research and develop effective solution proposals resulting in 
briefings for JIDO’s Director, key leaders, staff members, and, as applicable, CCMD and JTF 
Commanders, key leaders, and staff members. Specifically, the contractor shall: 

a. Coordinate advanced and emerging sensitive activity capabilities and technologies with 
current and future initiatives and processes within JIDO. 

b. Support internal and external staff coordination, integration, deconfliction, and 
application of sensitive activities and capabilities in support of JIDO initiatives and 
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specific, applicable unit operations plans, contingency plans, and compartmented 
programs. 

c. Serve as the JIDO SME for SAP Facility (SAPF) management at JIDO, providing subject 
matter expertise for management of JIDO’s processes for establishment, 
disestablishment, and restructuring of JIDO SAPs. 

d. Provide subject matter expertise for coordination of and integration with non-JIDO SAPs 
in which JIDO has been invited to participate.  

e. Provide subject matter expertise and support for efforts protected by ACCM in which 
JIDO participates as the originating activity or as a partner. 

f. Provide subject matter expertise for the management of sensitive and classified programs 
and for existing and emerging Special Program, STO, and sensitive activity initiatives 
that contribute to countering the IED challenge. 

g. Plan, coordinate, and execute sensitive activity functional and security requirements for 
JIDO. 

h. Provide subject matter expertise to JIDO for SAP coordination, the SAP Information 
Security Program, the SAP Physical Security Program, the SAP Personnel Security 
Program, and other ACCM management activities at JIDO. 

i. Provide subject matter expertise for Red Team activities that will provide an independent 
capability to explore alternatives in plans, operations, concepts, organizations, and 
capabilities in the context of the operational environment and from the perspective of 
partners, adversaries, and others.  

C.4.6.3   SUBTASK 6.3 – SENSITIVE ACTIVITIES INTEGRATION 
The contractor shall provide JIDO, and CCMDs and their JTFs with subject matter expertise for 
Special Program, STO, ACCM/FP, and sensitive activity planning and maintain situational 
awareness of J3X SIO, Special Program, STO, and sensitive activity plans, operations, units, and 
friendly and adversary capabilities in geographically designated CCMD and functional AORs. 
The contractor shall analyze sensitive activity capabilities for applicability and possible 
effectiveness in supporting current and future CCMD IED defeat efforts, and provide reach-back 
support to CCMD and JTF Commanders as requested. The contractor shall provide Sensitive 
Activity Integration to directly support technical operations activities in OCONUS locations 
which may include support in Europe, Asia, Middle East, Africa, and hostile areas in Southwest 
Asia and other areas of hostility. Integration will be accomplished through the use of rotational 
personnel. The following lists the deployment duration based on either headquartered location or 
deployment location. 

Rotational Deployment Durations by Location 
Headquartered in Reston, VA and Tampa, FL No more than 45 days duration 
Headquartered in Fort Bragg, NC and Virginia 
Beach, VA 

No more than 45 days duration 

  
Headquartered in Crystal City, VA No more than 45 days duration 
Headquartered in Stone Bay, NC No more than 45 days duration 
Assigned to locations in Germany No more than 90 days duration 
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Assigned to OCONUS Positions No more than 6 months duration 

There are three activity sets: Deployment, Reach-Back, and Pre-Deployment. 

C.4.6.3.1   DEPLOYMENT 
Contractor personnel assigned to an OCONUS position are subject to rotational deployment to 
OCONUS locations defined in Section C.4.6.3 for up to six months, not including transit time. 
Deployed contractor personnel shall provide direct support to the primary technical operations 
element they are assigned to in theater. Deployed contractor personnel shall provide operational 
support on a 12-hour/day, 7-day/week cycle in austere conditions. The exception to the 
deployment terms are rotations to locations in Germany, which will be on 90-day rotations and 
provide operational support on an eight-hour/day, five-day/week cycle. The contractor shall 
specifically: 

a. Participate in all facets of operational planning, including mission analysis, course of 
action development and analysis, and operational concept development. 

b. As required by the supported command’s Government lead, document operational 
planning activities and outcomes using traditional and emerging tools and formats 
associated with the Military Decision-Making Process (MDMP) which includes, but is 
not limited to, mission analysis briefings, Course of Action (COA) decision and Concept 
of Operation (CONOPS) approval briefings, Decide, Detect, Deliver, Assess (D3A) 
execution matrices; CONOPS documents, and Fragmentary Orders (FRAGOs). 

c. Integrate, synchronize, and facilitate compartmented, ACCM, and other technical 
capabilities, including available non-compartmented C-IED-related capabilities and 
processes, in support of the supported command’s C-IED mission. 

d. Identify and facilitate planning, assessment, and operational integration of new or 
underused compartmented, ACCM, and other technical capabilities in support of C-IED 
efforts. 

e. Deploy to other locations as required by the Government to provide direct support to 
technical or compartmented C-IED efforts, and prepare and submit appropriate Trip 
Reports (Section F, Deliverables 03) and Briefings (Section F, Deliverables 06) to 
document activities and results.  

f. Provide the supported command’s supported element and its activities with reach back 
support to JIDO functional areas or supported initiatives as appropriate, including data, 
tools, resources, and analysts to assist with RFS responses. 

C.4.6.3.2   REACH-BACK  
Contractor personnel shall provide direct SME reach-back support to deployed activities for each 
deployed team. Reach-back SME duty locations include JIDO and HQ USCENTCOM. Specific 
locations will be determined based on rotation requirements. To the greatest extent possible, each 
site-aligned reach-back team will mirror the composition of the team at the site to which the 
reach-back team is aligned. The contractor shall ensure that reach-back SMEs remain responsive 
to their respective deployed elements. 
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C.4.6.3.3   PRE-DEPLOYMENT  
Contractor personnel per deployed site shall provide pre-deployment support, including but not 
limited to, advance planning activities, training, and exercise development and execution, and 
analysis and sharing of lessons learned. To the greatest extent possible, each site-aligned pre-
deployment support team will mirror the composition of the team at the site to which the pre-
deployment support team is aligned. At the discretion of the Government, such support shall also 
be provided to elements of Brigade-level staffs. Duty locations for contractor personnel 
providing pre-deployment support include JIDO and HQ USCENTCOM. Specific locations will 
be determined based on rotation requirements. Specifically, the contractor shall: 

a. With FEDSIM COR approval, attend training on evolving subjects related to operational 
planning. 

b. Identify, plan, and execute pre-deployment actions necessary to ensure smooth future 
deployment by reach-back SMEs. 

c. As required by the Government plan for and participate in pre-deployment exercises and 
war games, such as Mission Rehearsal Exercises, Field Training Exercises, and 
Command Post Exercises. 

d. Participate in data collection, reporting, and interview activities conducted by the 
Government to develop an Operational Assessment. 

C.4.7   TASK 7 – JOINT EXPEDITIONARY TEAM COUNTER-IED SUPPORT 
SERVICES 

Desired Outcomes: 
a. C-IED capabilities are rapidly provided to support CCMDs. 
b. Joint Expeditionary Team (JET) support results in rapidly deployable expertise in all 

aspects of C-IED operations to support U.S. forces worldwide. 
Task 7 results shall be documented in Technical Reports unless otherwise designated. 

C.4.7.1   SUBTASK 7.1 – RAPIDLY DEPLOYABLE C-IED EXPERTISE 
The contractor shall provide rapidly deployable expertise in all aspects of C-IED operations to 
support U.S. forces worldwide (combat and non-combat) to gather information, conduct quick 
look assessments, provide advisory support to deployed forces, conduct unit debriefings of 
redeployed forces, participate in training missions and pre-deployment activities, and participate 
in information exchanges as requested by CCMDs. The contractor shall advise JIDO leadership 
on C-IED lessons learned and effectiveness quick looks. There are three activity sets:  Embed 
with Operational Units, Deploy to Current Theater, and Advise/Support Pre-Deployment 
Training.  
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C.4.7.1.1   EMBED WITH OPERATIONAL UNITS 
The contractor shall support JIDO with assisting supported unit and subordinate echelon planners 
to employ all C-IED assets for counter improvised-threat operations. Specifically, the contractor 
shall: 

a. Provide direct C-IED training support advice as required by JIDO to CCMDs and 
subordinate components before and after their deployment is required. 

b. Analyze TTPs to provide JIDO and U.S. forces with best practices and effective solutions 
to enduring IED challenges. 

c. Conduct research and analysis in such a manner that considers all operational 
environments across the range of military options and joint campaign continuum. 

d. Observe, collect, develop, validate, and disseminate emerging C-IED TTPs. 
e. Assist U.S. forces in the identification, training, and integration of enduring and emerging 

C-IED technologies. 

C.4.7.1.2   DEPLOY TO CURRENT THEATER 
The contractor shall deploy to current theater of operation for 90-120 days to advise and assist 
organizations by enhancing situational awareness, identifying capability gaps, and improving C-
IED material/non-material solutions, systems, processes, initiatives, and strategies. Specifically, 
the contractor shall: 

a. Embed within units and organizations executing their operational missions and tasks 
across a diverse Operational Environment (OE) (e.g., OE Shaping and Management, Full 
Spectrum Operations (Offense, Defense, Stability, and Civil Support), Irregular Warfare 
(Counterinsurgency (COIN), Counter-Terrorism (CT)), U.S. Homeland Defense, and 
Training Support). 

b. Observe and collect first-hand C-IED-related information, then analyze and disseminate 
current and relevant friendly or enemy TTPs, lessons learned, and best practices to the C-
IED Community of Action (e.g., operational military and SOF elements, Federal 
agencies, academic institutions, and training centers). 

c. Provide support to the Combat Training Centers (CTCs), units on Service installations, 
test sites and areas, interagency groups, and the Service’s Training Commands in 
conducting requirements research and analysis, assessment, and definition of training 
requirements enabling the fusion of intelligence, operations, and material/non-material 
solutions in support of the C-IED mission. 

d. Assist supported U.S. units throughout the pre-deployment training and exercise phase in 
all aspects of C-IED plans and operations. 

C.4.7.1.3   ADVISE/SUPPORT PRE-DEPLOYMENT TRAINING 
The contractor shall support training missions involving U.S. forces preparing for combat 
deployments and contingency operations across the globe. Support may include the CTCs, home 
station training on installations, test sites and areas, and integration of interagency entities into 
some training scenarios. Support shall be characterized by, but not limited to, requirements 
analysis, assessments, and development of training requirements enabling the fusion of 
intelligence, operations, and material/non-material solutions in support of the counter 
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improvised-threat mission. The contractor shall provide C-IED training support to all Mission 
Rehearsal Exercises and unit Battle Staff training as required. The contractor shall maintain 
awareness of emerging C-IED technologies and initiatives, and include current information into 
training venues. The contractor shall support operations research personnel in conducting C-IED 
training support initiative assessments as required by the Government.  

C.4.8   TASK 8 – OPERATIONS RESEARCH/SYSTEMS ANALYSIS (ORSA) SUPPORT 
SERVICES 

Desired Outcomes:  
a. Accurate predictions that support defeating IEDs as weapons of strategic influence.   
b. Relevant and timely analytical support to JIDO and a range of deployed units. 
c. Information regarding the effectiveness of JIDO initiatives. 
d. C-IED and improvised threat analytical and geospatial products. 

Task 8 results shall be documented in Technical Reports unless otherwise designated. 

C.4.8.1   SUBTASK 8.1 – PROVIDE DEPLOYED ANALYTIC SUPPORT 
The contractor shall provide operational assistance to JIDO in support of current operations 
including Technology Assessment and Integration and deployed and non-deployed ORSA 
Support. Specifically, the contractor shall: 

a. Provide operational support which shall include, but is not limited to, mining and 
analyzing C-IED and improvised threat data to identify and categorize trends as an 
element of supported forces. 

b. Produce C-IED and improvised threat analytical products, operational trend assessments 
and analysis. 

c. Produce analysis of unit operations using Operations Research techniques. 
d. Facilitate reach-back analysis with the JIDO J9, as required. 
e. Work with embedded staff, such as HUMINT Teams and data collectors. 
f. Assist in evaluation of deployed and non-deployed JIDO initiatives. 
g. Facilitate data transfer from theater to CONUS. 
h. Perform causality assessment and mitigation analysis. 
i. Provide support to units in mission training events, readiness exercises, and pre-

deployment rehearsals.   
j. Provide geospatial analysis and reporting. 

C.4.8.2   SUBTASK 8.2 – PROVIDE GLOBAL RESPONSE FORCE SUPPORT 
The contractor shall provide analytical support to the Global Response Force (GRF) and its 
organic elements on response timelines commensurate with assigned missions. The contractor 
shall provide Commanders tailored analytical products and trend assessments using current 
operational data based on specific intelligence and assessments within a specified Area of 
Operations (AO). Contractor personnel shall deploy at anticipated lengths up to four months.  
The contractor shall be physically able to deploy with SOF or EOD type of military unit. During 
non-deployment periods, the contractor shall provide reach-back support, support the readiness 
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brigade, and prepare to deploy through a series of staff training and pre-deployment exercises 
and will provide region-specific C-IED and improvised threat analytical products. Contractor 
support may take place at CONUS and OCONUS Government-owned facilities. Contractor 
personnel may travel up to 50 percent of the time to assist the readiness brigade. 

C.4.8.3   SUBTASK 8.3 – PROVIDE DEPLOYED ORSA TRAINING SUPPORT 
The contractor shall establish and maintain a current Deployed ORSA training program to 
prepare newly assigned ORSAs for a deployment with forward-deployed units. Training 
shall include C-IED database familiarization, practical use of analytical tools to include 
geospatial tools (ArcGIS, Google Earth), quantitative and qualitative techniques, and an 
introduction to the AO as it pertains to C-IED and improvised threats. Training services 
shall include ORSA support to units and staffs while in preparation for and during pre-
deployment exercises at the National Training Center (NTC), Joint Readiness Training 
Center (JRTC), and other designated locations CONUS and OCONUS in Government-
owned facilities. Specifically, the contractor shall: 

a. Prepare and update training materials to ensure newly assigned ORSAs gain an 
understanding of key analytic tools, procedures, and methodologies used in theater. 

b. Schedule, coordinate and track training requirements with JIDO J7 and the Army Center 
of Excellence (ACOE).  

c. Provide units undergoing mission readiness training with tailored research and analysis 
products, trend assessments, and analysis of unit operations based on recent and unique 
ORSA techniques used currently in theater. 

d. Coordinate reach-back and reach-forward analysis with appropriate training event 
representatives and participants. 

e. Work with embedded staffs at training events to provide recent, relevant theater analysis 
and data to support mission readiness, combat training, and designated pre-deployment 
events. 

C.4.8.4   SUBTASK 8.4 – PROVIDE ON-SITE ANALYTIC SUPPORT 
The contractor shall provide Geospatial and Operational Analysis to the J9 to support multi- 
intelligence teams, social analytical teams, and special operations analytical teams, which may 
include providing actionable insight reporting from data driven analysis of operations, processes, 
and capabilities to identify trends, inform assessments, and mitigate risk to minimize the impact 
of IEDs. Support services answer to the Government and provide performance to meet 
Government-determined requirements. The work shall be performed in Arlington, VA, and/or 
other Fairfax County, VA, locations. Specifically, the contractor shall: 

a. Provide subject matter expertise that is highly skilled at data mining, statistical analysis, 
causal analysis, and geospatial analysis, and adept at integrating multiple disciplines in an 
operations research team to translate applicable methods into language and application 
understandable by operational commanders who are in a current theater of operations. 

b. Provide technical leadership for monitoring and providing monthly TO expense reports 
and contract deliverables, generating deployed ORSA reports, and providing liaison 
between the JIDO J9 leadership and the contractor. 
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c. Create complex programs that require multiple steps ingesting, parsing, transforming, and 
analyzing data to assist decision makers in risk assessments, prioritization, and weighting 
of performance metrics.  

d. Maintain the metrics dashboard and data extraction to support assessments, providing 
modifications, updates, new metrics, and optimizations to the dashboard as required. 

e. Automate the collection, parsing, and mining of large datasets from different data 
sources. 

f. Develop and maintain a C-IED and improvised threat event tracker dashboard that will 
inquest data from various sources and automate the text/data mining for operational use, 
analyzing large (millions of records) datasets, applying mathematical  and statistical 
analysis techniques to real-world data, and programming in Base Statistical Analysis 
Software (SAS®). 

g. Provide support for Blue Force Tracking (BFT) data extraction and analysis, facilitating 
and updating Environmental Systems Research Institute (ESRI)/ArcGIS (geographic 
information system) shape files for affecting BFT mapping. 

h. Provide JIDO leadership with quantitative organizational assessments to support 
functional evaluations. 

i. Provide unstructured text processing and analysis and/or use network analysis 
methodologies to support the JIDO mission. 

j. Perform geospatial C-IED and improvised threat assessments by gathering input from the 
appropriate CCMDs and other U.S. Government organizations.   

k. Identify alternatives and consequences on a wide variety of C-IED-related geospatial 
trends. 

l. Assist in the research and development of forecasting techniques, analyzing trends, and 
developing geospatial products and tools, present analytical results to a military audience, 
and provide recommendations that will enhance the development of forecasting 
techniques and approaches that will enable the detection of geospatial trends and patterns 
for predictive assessments. 

m. Review studies and analyses involving a spatial context of IEDs and improvised threats 
in support of JIDO and monitor efforts highlighting the strengths, weaknesses, and areas 
that may prove to be the source of actionable recommendations for JIDO senior leaders. 

n. Review and provide quality control methods on products delivered to the Government. 

C.4.9   TASK 9 - PROVIDE PATTERN ANALYST SUPPORT AND PATTERN 
SOFTWARE/TECHNICAL SUPPORT 

Desired Outcome:   
Pattern Analysis that provides direct support to a broad spectrum of customers to include military 
forces at tactical, operational, and strategic levels; interagency, intelligence, and inter-
Government partners; and senior/executive DoD level leaders. This includes technical 
support/maintenance coverage for any pattern software package that the contractor chooses to 
utilize.   
Task 9 results shall be documented in Technical Reports unless otherwise designated. 
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C.4.9.1   SUBTASK TASK 9.1 - PROVIDE PATTERN ANALYST SUPPORT AND 
PATTERN SOFTWARE/TECHNICAL SUPPORT 

The contractor shall provide capabilities in support of the direct mission of the J9 ORSA 
Division. This shall include Pattern Analysis and technical support/maintenance coverage for any 
pattern software package the contractor chooses to utilize. Specifically, the contractor shall: 

a. Be responsible for upgrade and technical support/maintenance services for any pattern 
software package that the contractor chooses to utilize. 

b. Operate, manipulate, and manage large scale data efforts relating to 
Geographic/Geospatial Information Systems (GIS), with particular emphasis on ArcGIS 
and Google Earth systems.  

c. Perform necessary hardware and software maintenance, support, and upgrades in support 
of analytic platform usage.   

d. Support pattern analysis methods and formulation of recommendations to operational 
commanders based upon exploiting patterns in the current theater of operations. 

e. Provide support in analyzing the effectiveness of JIDO initiatives, investment decisions, 
and dynamics of the IED and improvised threat fight, operational modeling, and portfolio 
management. 

f. Provide traditional pattern and non-conventional pattern analysis. 
g. Understand criminal and other forms of predatory and terrorist behaviors and advanced 

knowledge of spatial statistics, time series techniques, and mathematical principals 
required for developing, implementing and explaining scientific modeling and 
spatiotemporal behaviors. 

h. Ensure precise and accurate next event predictions from a broad range of techniques and 
perspectives, and then translate highly technical findings into coherent and direct 
actionable messages to a broad spectrum of customers to include military forces at 
tactical, operational, and strategic levels, interagency, intelligence, and inter-Government 
partners, and senior decision-makers. 

C.4.10   TASK 10 – TRAINING SUPPORT SERVICES 
Desired Outcomes: 

a. Training materials for JIDO tools reflect current lessons learned and TTPs. 
b. Training programs provide effective instruction in the appropriate application of JIDO 

tools. 
c. Programs of instruction reflect current and relevant network attack curricula and sustain 

training support to JIDO personnel; CCMDs and their conventional and special 
operations forces; NATO and Coalition forces (through U.S. elements) when requested 
by CCMDs; Interagency partners; and other Government Agencies. 

JIDO supports the operating forces’ C-IED training requirements through the employment of a 
process that delivers training at home station training lanes and any other CONUS or OCONUS 
location required by requesting units. Locations may include, but are not limited to:   

a. National Training Center, Fort Irwin, CA  
b. Combat Training Centers 
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c. Regional Training Centers 
d. Marine Corps Training Centers 

1. Camp Lejeune, NC 
2. Camp Pendleton, CA 
3. Twentynine Palms, CA 

e. Hawaii 
f. Alaska 
g. Fort Polk, LA 
h. Hohenfels, Germany 
i. Naples, Italy 
j. Singapore 
k. Seoul, Korea 
l. Kuwait 
m. Sydney, Australia 
n. Afghanistan 
o. Contractor facilities  

JIDO has conducted C-IED training to deploying service members utilizing all methods of 
instruction in past years. The contractor may be required to support C-IED training to personnel 
located in CONUS and OCONUS, and possibly to NATO and Coalition forces. Student feedback 
will be acquired independently of this TO for each training course conducted via a standard 
course critique sheet. Student feedback in conjunction with the After Instruction Report (AIR) 
(Section F, Deliverable 17) will be used to assess the effectiveness of the trainers, course 
curriculum, scripts, materials, and overall training execution as it relates to the applicable 
learning objectives. As a minimum performance standard, students shall be able to demonstrate 
and articulate full comprehension of each course learning objective. Performance review and 
feedback will be documented in accordance with the PRS at Attachment Q. 
Task 10 results shall be documented in Technical Reports unless otherwise designated. 
 
Contractor personnel shall possess a current SECRET clearance in executing Task 10 as stated in 
Section H.7. TS/SCI clearances may be required of personnel who require access to JIDO 
facilities or support Specialized, Non-Standard, ONCONUS, or Ad-Hoc training needs. Such 
requirements will be communicated by the Government upon emergence of the training/training 
support requirement. 

C.4.10.1   SUBTASK 10.1 – SUPPORT JIDO’S COUNTER IMPROVISED-THREAT 
TRAINING PROGRAM 

The contractor shall develop, conduct, and maintain JIDO improvised-threat training courses as 
required. See Section J, Attachment V for a list of course offerings. Each training course shall 
comply with the requirements as listed in Section J, Attachment V, including the approved 
program of instruction, projected support equipment, training aids, and Government-Furnished 
Property (GFP) items (Section J, Attachment T). The contractor shall provide all labor, 



SECTION C –PERFORMANCE WORK STATEMENT 

Task Order GSQ0017AJ0006 PAGE C-37 
Modification PA26 
Contract: GS00Q14OADU407 

consumable materials, training aids, and other items needed to deliver a complete training 
experience as approved by the TPOC, and except as annotated by available GFP and 
Government-provided consumable materials. For the purposes of this requirement, “consumable 
materials” is defined as any training materials that are unfit for reuse and are discarded after 
training is executed. The Government will provide facilities, equipment, and materials needed to 
execute standard training courses as identified in Section J, Attachment V. The contractor is 
responsible for all costs associated with delivering training OCONUS, including, but not limited 
to, applicable OCONUS rates, visas, and shipping costs.  
Support for training will begin in June 2017. Of the courses described in Section J, Attachment 
V, the IED Electronics Training and the Homemade Explosives Training Courses will be the first 
courses that may require specialized expertise support. 
All of the courses of instruction shall be scripted for suitable potential transition into a virtual 
learning environment. The contractor shall keep current with evolving threat operational 
environment and current JIDO tools and techniques. Specifically, the contractor shall:  

C.4.10.1.1   Develop and Maintain Courses  
The contractor shall provide the following support when developing and maintaining courses: 

a. The contractor shall maintain all curricula and programs of instruction in a current 
condition. The contractor shall recommend prototype and research and development of 
devices and training aids to enhance a realistic training experience based on advances in 
the research and development and fielding of new materiel solutions. Approved devices 
and training aids may be acquired under Section C.4.10.7. 

b. Perform needs assessments and recommend solutions to training gaps.  
c. Analyze and develop programs of instruction. The contractor shall validate and 

incorporate current C-IED TTPs and lessons learned into the delivery of programs of 
instruction. 

d. Design and deliver current state-of-the art technical and tactical course material. 
e. Address the need for resources such as hardware, software, visual aids, and other 

materials required for effective delivery of the instruction  
f. Provide for routine review and updating of course material to maintain currency and 

utility. 
g. Develop certification requirements for trainers and maintain current instructor 

certification. 
h. Train JIDO J7 staff and training personnel from outside organizations supported by JIDO 

in course development procedures, lesson design validation and implementation plans, 
and programs of instruction. 

i. Assess the effectiveness of IC information sharing strategies and methodologies and 
identify opportunities to improve the training provided by JIDO.  

j. Review course material produced by C-IED partners.  
k. Provide input to the Master Training Plan and Training Concept of Operations.  
l. Validate and incorporate current C-IED TTPs and lessons learned into the delivery of 

programs of instruction.  
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m. Ensure CCMD’s guidance for the integration of JIDO capabilities is supported.  
n. Make maximum use of the systems approach to training documents. 
o. Monitor the use of eLearning and provide on-line assistance as may be required by 

students.  

C.4.10.1.2   Conduct Courses  
As required the contractor shall provide the following support: 

a. The contractor shall be responsible for scheduling, coordinating, and instructing those 
periods of instruction for which JIDO is responsible. Implicit within scheduling is the 
requirement to coordinate with other bases, forts, stations, and camps, not identified 
below as places of performance, to ensure all training logistics requirements are 
identified, planned, and confirmed prior to travel execution.  

b. The contractor shall comply with export-control, International Traffic in Arms 
Regulations (ITAR), Export Administration Regulations (EAR), and Information 
Assurance security requirements.  

c. The contractor shall ensure instructors satisfy all contractual prerequisites for foreign 
travel. The contractor shall also ensure that each instructor possesses the requisite 
knowledge, skills, and abilities to instruct the assigned courses. 

d. The contractor shall provide instructor and support personnel within 60 days of a request 
to support CONUS and OCONUS operations. The contractor shall provide its own 
transportation on base to provide training. This may include the training, processing, and 
deployment of unarmed cadre to locations that require extensive pre-deployment training 
and screening processes in accordance with CCMD Directives. 

e. Provide classroom, distance learning, or MTT instruction in JIDO curricula on advanced 
analytics, operational tradecraft and technology integration to personnel in CONUS or 
OCONUS sites, including hazardous duty areas. 

f. The contractor shall operate within the established organizational framework when 
scheduling, coordinating, and delivering training to requesting units. The contractor shall 
document, record, and report all training in accordance with the Systems Approach to 
Training (SAT) and Standard Operating Procedures (SOPs). AIRs and Training Report 
Submissions (TRS) (Section F, Deliverable 18)) shall be delivered IAW the 
requirements herein and the service SOP Directives. The contractor shall ensure activities 
are integrated during formal instruction support and enable mastery of all learning 
objectives. In addition, instructors shall: 
1. Participate in and provide feedback during regular staff meetings and planning 

sessions. 
2. Comply with appropriate clothing and grooming standards, per SOPs and orders. 
3. Assist with classroom and training area set-up/teardown and equipment movement. 
4. Maintain accountability and proper care of all assigned Government-owned 

equipment. 
5. Keep an accurate record of student attendance to be submitted to the TPOC for 

review and approval upon training completion.   
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g. The contractor shall conduct training quality control through active, in-training, 
evaluations. The contractor shall conduct evaluations of Students/Units during its 
practical application portions of instruction delivery and during events such as field 
exercises. The contractor shall insert training evaluation processes as a part of its Quality 
Control Plan to ensure standards established for training are adhered to. The contractor 
shall ensure that meaningful evaluation information is fed back into curriculum 
development and maintenance efforts. The contractor shall conduct quality control of all 
training events at all locations. 

h. Course(s) shall be a combination of classroom learning and practical exercises. 
i. Classroom instruction and information will be delivered via PowerPoint presentations 

and open-forum discussions. Practical training will be “hands on” and “scenario driven” 
exercises and instruction to reinforce the classroom learning, which can be adjusted as 
coordinated between contractor and JIDO. 

j. The contractor shall provide all training materials, lesson plans, and other quick reference 
material necessary to support training. Attendees shall be provided with student handouts 
detailing material and techniques covered during the course. 

k. Due to the constantly changing enemy threat, a quarterly review of doctrine, scripts, 
scenarios, relevant open source information, and current Red and Blue Force TTPs will 
be conducted by the Government through, but not limited to, Secret Internet Protocol 
Router Network (SIPRNet) and Nonsecure Internet Protocol Router Network (NIPRNet). 
The contractor shall ensure the Government has access to the information needed to 
conduct quarterly review. 

l. All instruction shall have Enabling and Terminal Learning Objectives and be aligned 
with the current CCMD training guidance. 

m. Instructors shall be prepared to travel to deliver the training when required. The course(s) 
shall cover both theory and practical lessons. The students might be required to work 
after normal working hours and hand in work to be assessed by the instructors the 
following day. 

n. During the execution of any training course the contractor shall ensure compliance with 
Army Pamphlet (DA PAM) 385-63 Range Safety Pamphlet to establish and maintain 
comprehensive range safety. The contractor shall conduct training IAW DA PAM 385-63 
Range Safety, Chapter 15, Paragraph 15-1 f (3) Page 184: “During basic or 
familiarization demolition training, instructors will supervise not more than five students 
while they are priming individual charges. Not more than five students will prime charges 
at a time. The remainder of students and observers will withdraw to a safe position before 
priming occurs.” 

C.4.10.2   SUBTASK 10.2 – PROVIDE NON-EXPLOSIVE ORDNANCE DISPOSAL (N-
EOD) TRAINING  

As required by entities external to JIDO, the contractor shall provide the following support: 
a. The following Non-Explosive Ordnance Disposal (N-EOD) courses are offered for 

conventional and SOF. Course specifications and learning objectives are described in 
Section J, Attachment V: 
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1. IED Electronics 
2. Homemade Explosives (HME) Training 

b. Under this TO, N-EOD courses are not intended and will not in any way teach students to 
conduct Render Safe or Disposal procedures and manual entry techniques on IEDs or 
other explosive-related devices (e.g., mines hand grenades). 

c. Upon direction from the JIDO TPOC, the contractor shall provide JIDO and identified 
JIDO clients with all identified training courses. The contractor shall coordinate with the 
TPOC and other stakeholders within JIDO for the scheduling and execution of each 
training course.  

d. The contractor may train EOD teams. In a conventional setting, the EOD team is in 
support of a maneuver Brigade/Battalion (BDE/BN) with external support and reach-back 
provided by the brigade and other maneuver elements. In an SOF setting, the EOD team 
in support of SOF is a team of EOD specialists incorporated into an autonomous SOF 
formation that can be mounted or dismounted and whose additional support assets are 
limited or not available.   

C.4.10.3   SUBTASK 10.3 – PROVIDE SPECIALIZED C-IED TRAINING  
The contractor may support the following courses shall be provided in addition to the standard 
portfolio courses to be scheduled and executed upon direction of the TPOC. The Government 
will provide 60 to 90 days notice before requiring these courses. Specifications for the C-IED 
Specialized courses are described in Section J, Attachment V: 

a. C-IED Awareness Train-The-Trainer Course 
b. Specialized C-IED (SCIED) Enabler Training 
c. Opposing Force (OPFOR) IED Network Training 
d. First Responder To Asymmetric IED Threat Training 
e. Dismounted Counter-IED Tactics 
f. Weapon Technical Intelligence   
g. Explosive Event Exploitation 
h. EOD Tactical Training  

C.4.10.4   SUBTASK 10.4 – PROVIDE NON-STANDARD AND OCONUS TRAINING 
COURSES 

Periodically, the contractor may provide support that falls outside the scope of any pre-defined 
training course. The contractor shall provide specialized and non-standard training courses as 
directed by the TPOC. These training courses shall provide commanders and JIDO stakeholders 
with a flexible and responsive training solution that can be delivered at a Home Station Training 
Lane (HSTL). Training instruction is highly dependent on the changing needs of the warfighter 
and/or needs of domestic threat first responders and the application of secured intelligence data 
findings and asymmetric threat analysis. The contractor may be required to assist and provide 
input for the development of new course and training support packages as needed to close 
training gaps in response to emerging enemy TTPs or Service unique C-IED training 
requirements. Any training course that requires the addition of Overseas Differential Pay 



SECTION C –PERFORMANCE WORK STATEMENT 

Task Order GSQ0017AJ0006 PAGE C-41 
Modification PA26 
Contract: GS00Q14OADU407 

(Hazard and/or Danger Pay) shall be treated as a specialized non-standard course for estimating 
purposes.  
The contractor shall deliver training aids that are functional, realistic, and meet the demands of 
the training being delivered. When requested, the contractor shall deliver training aid prototypes 
() within seven working days of identification of new devices and with the ability to rapidly mass 
produce final products in order to ensure distribution to training cadre and other units and 
agencies as designated. Additional purchase of materials shall be IAW the requirements of the 
TO, to include all CTP requests as part of the Training Execution Plan. 
For estimating purposes, contractors shall anticipate three CONUS non-standard training courses 
and four OCONUS non-standard courses executed per 12-month period.  

C.4.10.4.1   TRAINING EXECUTION PLAN (NON-STANDARD AND OCONUS 
COURSES)  

The contractor shall submit a draft Training Execution Plan to the Government TPOC and unit 
Commanding Officers at least 30 days prior to the planned commencement of any non-
standardized training course, exercise, or sustainment request. The required Training Execution 
Plan shall detail the U.S. Department of State Standardized Regulations (DSSR) allowance 
utilized for the training location. The contractor shall submit the final Training Execution Plan to 
the Government TPOC and FEDSIM COR for approval at least 15 days prior to the planned 
commencement of any non-standard training class. Training exercises outside the established 
standard courses in C.4.10.1 shall not commence without an approved training plan. Training 
Execution Plans at a minimum shall address the following: 

a. Course Type and/or Title (if ad hoc or specialized training, a new title and explanation of 
why it does not fit within any existing course description shall be given).   

b. Training type description and duration. 
c. Unique conditions. 
d. Training location.  
e. Estimated cost. 
f. List of personnel/instructors and their qualifications relevant to training. 
g. Training objectives. 
h. Applicable TTPs or lessoned learned to be applied. 
i. Logistical strategy. 
j. List of training aides. 
k. Strategy and plan for set up and tear down, if needed. 
l. Accompanying CTP requests (to be attached). 
m. Description and justification for any ancillary services or materials required.  

C.4.10.4.2   SPECIALIZED OCONUS C-IED TRAINING SUPPORT  
In support of specialized OCONUS C-IED training the contractor shall solicit, analyze 
incorporate, and utilize information gained by deployed forces in combat operations to provide 
current and relevant training with applicable learning objectives. Current and relevant 
information on Blue and Red Force TTPs, and enemy employment of emerging IED 
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technologies shall be updated into JIDO’s CONUS-based training program(s). This includes 
delivering an up-to-date C-IED program to provide personnel with the knowledge and the skills 
required to respond safely to the C-IED threat within the CCM specific Theater of Operations. 
For estimating purposes, the contractor shall anticipate supporting specialized OCONUS COIs 
for durations lasting no longer than two weeks.   

a. The team(s) shall be comprised of professionals, experienced in C-IED operations, IED 
awareness, IED fabrication and Search/Tactical Site Exploitation operations. CREW 
contractors in theater may move between different locations to conduct Mobile Training. 

b. The contractor shall provide, when required, Deployable Training Teams (DTT) to 
augment and/or assist in the training of combat teams at various OCONUS locations. 
DTTs provide Brigade or Regimental Combat Teams integration experience throughout 
CTC rotations prior to deployment in support of CCMD Theater of Operation. DTTs 
shall assist in providing relevant intelligence and current training in the identified area of 
focus to the combat teams. The location and duration of the DTT support required will 
depend on the CTC rotation and deployment schedule as well as the specific training 
being conducted for that unit with which the DTT is to be coupled. DTTs may at times be 
required to provide support in CONUS locations.  

c. The contractor shall assist Task Force (TF) Paladin-like headquarters (including 
providing equipment/IED training aids) to support the development of IED awareness/ 
Specialized Training Exercise (STX) lanes to replicate IED threats.  The contractor shall 
identify current IED/search SOPs (night ops, combined ops, etc.) for inclusion in 
CONUS-based/JCOE programs, to include HMEs and IED labs as required; synchronize 
CONUS-based training with C-IED MTT training provided in Theater of Operations; and 
further develop a standardize C-IED/Search Training within the theaters of operation and 
support additional search training resources, as required. 

d. Specialized OCONUS Course of Instruction (COI) requirements may include, but are not 
limited to, the following training outlines: 
1. C-IED Basic - Level I:  Two-hour threat awareness brief for all military personnel 

conducted at Reception, Staging, Onward Movement and Integration (RSOI) in Iraq, 
Kuwait, and Afghanistan for unit refresher/re-bluing training as required. 

2. C-IED Intermediate - Level II:  Five-hour course delivered by unit level “Train the 
Trainers” tailored to the AO that the unit conducts its mission, or taught by C-IED 
Training Team as required. 

3. C-IED Train the Trainer - Level II:  Three-day Train-the-Trainer course. Enables 
selected Non-Commissioned Officers (NCOs) as unit-level trainers to teach Level II 
C-IED. 

4. Search Intermediate – Level III:  Three-day Train-the-Trainer course. Enables 
selected NCOs as unit-level trainers to teach the implementation of systematic 
procedures and use of appropriate detection equipment in order to locate specified 
targets. 

5. Intermediate Threat Area Search – Level II:  Six-hour course that allows soldiers to 
conduct dismounted search in areas with high IED risk. 
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6. Fabrication Team: One of the key tenants of C-IED TT activities is replication of 
relevant and current IED devices. To facilitate IED research, re-design, component 
part procurement, fabrication, and security requires a dedicated IED fabrication cell. 
This cell would be manned and equipped with sufficient SMEs, tools, on-hand 
components, secure storage and adequate space for fabrication, installation into STX 
Training Lanes, and recovery for maintenance/repair. The Fabrication Team SMEs 
would also be required to establish and maintain an IED device and training aid 
inventory management system. Team members shall be capable of movement to other 
FOBs to support the MTT. 

7. Counter Radio Electronic Warfare (CREW) Training: Provide an understanding of 
current CREW capabilities and limitations. Fundamentals and techniques of jamming 
shall be discussed (e.g., active and reactive jamming, power ratios and burn-through, 
etc.). Relevant CREW systems shall be introduced. Students shall become familiar 
with the CREW smart book and fundamentals of Electronic Warfare (EW). 
Fundamentals shall be reinforced by demonstrations conducted during practical 
training. 

C.4.10.5   SUBTASK 10.5 - SHORT-TERM (AD HOC) TRAINING NEEDS 
As required, the contractor shall provide short-term ad hoc support for services, training-related 
items and supplies in support of JIDO’s mission to AtN, Infrastructure Support, Defeat the 
Device (DtD), and Train the Force. Each ad hoc training need will be a separate unique 
requirement meant to address essential and specific needs based on a variety of factors including: 
training gap analysis, training aid identification, rapid changes in asymmetric threats, 
independent intelligence analysis, and/or field operational performance evaluations. 
Short-term ad hoc training needs include: 

a. Training support, including all training support services relative to this TO.  
b. Expert service support, including subject matter expertise to address specific intelligence 

resulting in training gaps.  
c. Training-related logistical support, including market research, technical analysis, 

purchase request, inventory control, receipt and shipping for designated equipment 
relative to JCITP and C-IED training. The contractor shall provide and maintain 
accountability for the issuance of materials and equipment utilized in support of the 
program, specific training requirements, and special projects. 

d. Supplies and training aides, including equipment, supplies, and materials relative to C-
IED training support and scenario development for future and current training efforts. 
Supplies and training aides also include the development, installation, maintenance, and 
disposal of training environments to be used in conjunction with IED-related training 
classes. 

C.4.10.6   SUBTASK 10.6 –LOGISTICS SUPPORT  
As required, the contractor shall provide technical expertise to support receipt, storage, handling, 
inventory, use, and disposal of all training aids, materials, and equipment in accordance with 
base/home station orders and regulations. Logistics shall be managed as directed by authorized 
Government personnel at designated bases and home stations. The contractor shall provide and 
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deliver all repair parts and end items. (Note: End Items are defined as manufactured products that 
do not require further configuration, fabrication, or manipulation for functional use.) In addition, 
the contractor shall:  

a. Provide the Government access to a property management system for use in the 
management of all GFP and Government-Furnished Equipment (GFE). 

b. Maintain accountability and provide logistics/supply support expertise at specific training 
locations to assist JIDO with maintaining control of JIDO property. 

c. Provide on-site Integrated Logistics Systems (ILS) support for all Training Teams and 
MTTs. ILS includes procurement, maintenance (at contractor location), shipment, and 
transference of training equipment to home station locations in support of training. 

d. Procure, sustain, and maintain materials, end items, and training aides IAW the PWS. 
e. Provide maintenance and repair services for all materials related to and utilized for 

training. 
f. Ensure the timely delivery of materials and services based on priority. The contractor 

shall ensure that the ILS system employed supports timely delivery of materials and 
services based upon the delivery schedule of classes being conducted.  

g. Provide a quarterly report in spreadsheet form of current CONUS and OCONUS 
materials and equipment inventory to the TPOC and FEDSIM COR. The spreadsheet 
shall list the following data at a minimum: date of purchase, value, condition, associated 
course, location, and warranty expiration date.    

C.4.10.7    SUBTASK 10.7 – MATERIALS ACQUISITION  
The Government may require the contractor to purchase hardware, software, and related supplies 
essential and relevant to the services being acquired under the TO.  Such requirements may be 
identified at the time the TO is issued or may be identified during the course of the TO by the 
Government or the contractor. Materials shall be purchased as needed for support of task 
requirements as approved by the FEDSIM COR. Additional guidance will be provided in the 
written authorization letter from the CO and can be found in Section H.15 .  
All materials purchased as a part of this TO shall be in direct support of training exercises or 
activities. The contractor shall make full effort to utilize previously purchased materials and/or 
GFE prior to requesting the purchase of new materials. Materials shall be utilized for the 
successful completion of task requirements and may include the following types of materials:   

a. Software and IT  
b. Hardware supplies  
c. Electronic and telecommunication equipment 
d. Law enforcements supplies 
e. Audio visual and training technology and equipment 
f. Training aids and materials 
g. Services necessary to support training engagements 

C.4.11   TASK 11 – MARINE CORPS ENGINEER SCHOOL (MCES) SUPPORT  
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The contractor shall support Marine Corps Engineer School (MCES) as required by the COR 
with current and relevant pre-deployment and sustainment training for deploying units during 
field exercises, deployments for training, mission rehearsal exercises, or as stand-alone training. 
This training will occur at the battalion and below levels. Contractor personnel shall possess a 
current SECRET clearance in executing the MCES task as stated in Section H.3 and Section 
H.7, and abide by MCES-specific instructor certification requirements IAW MCES SOP 
(Section J, Attachment X). The contractor shall manage this work from the Marine Corps 
Engineer School at Camp Lejeune, NC. See Section J, Attachment U for a list of MCES GFP. 
The places of performance may include: 

a. Marine Corps Air Ground Task Force-Training Facility, Twentynine Palms, CA  
b. Marine Corps Base, Quantico, VA  
c. Camp Pendleton, CA  
d. Camp Lejeune, NC  
e. Okinawa, Japan  
f. Kaneohe Bay, HI 
g. Other locations as required 

The MCES supports the operating forces’ C-IED training requirements through the employment 
of a Military Combat Training (MTC) that delivers training at home station training lanes and 
any other CONUS or OCONUS location required by requesting units. The contractor shall be 
responsible for scheduling, coordinating, and delivering those periods of instruction designated 
by the MCES. This includes, but is not limited to, the CTCs described below and in Section J, 
Attachment X. Implicit within scheduling is the requirement to coordinate with other bases, 
forts, stations, and camps, not identified above as places of performance, to ensure all training 
logistics requirements are identified, planned, and confirmed prior to travel execution. The 
contractor shall ensure instructors satisfy all contractual prerequisites for foreign travel. 
Additional desired outcomes are as follows: 

a. The contractor shall have the ability to rapidly provide instructor and support personnel 
within 60 days to support CONUS and OCONUS operations. The contractor shall have 
the ability to provide its own transportation on base to provide training. This may include 
the training, processing, and deployment of unarmed cadre to locations that require 
extensive pre-deployment training and screening processes IAW CCMD Directives. 

b. The contractor shall ensure that each instructor possesses the requisite, knowledge, skills, 
and abilities to instruct the courses for which the contractor has assigned them IAW 
USMC Certification Requirements contained in the MCES SOP (Section J, Attachment 
X). The contractor shall operate within the established organizational framework when 
scheduling, coordinating, and delivering training to requesting units. The contractor shall 
document, record, and report all training IAW the NAVMC 1553.1, SAT User’s Guide 
and USMC Certification Requirements contained in the MCES SOP. AIRs (Section F, 
Deliverable 17) (Section J, Attachment X) and TRS (Section F, Deliverable 18) will 
be delivered IAW the USMC Certification Requirements contained in the MCES SOP 
(Section J, Attachment X). The contractor shall ensure activities integrated during 
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formal instruction support and enable mastery of all learning objectives. In addition, 
instructors shall: 
1. Participate in and provide feedback during regular staff meetings and planning 

sessions. 
2. Comply with appropriate clothing and grooming standards, per MCES SOPs and 

orders. 
3. Assist with classroom and training area set-up/teardown and equipment movement. 
4. Maintain accountability and proper care of all assigned Government-owned 

equipment. 
5. Ensure training is approved by the TPOC prior to execution. 
6. Keep an accurate record of student attendance to be submitted to the TPOC for 

review and approval upon training completion.   
c. Performance Standard: Student feedback will be acquired independently of this TO for 

each training course conducted via a standard course critique sheet. Student feedback in 
conjunction with the AIR (Section F, Deliverable 17) will be used to assess the 
effectiveness of the trainers, course curriculum, scripts, materials, and overall training 
execution as it relates to the applicable learning objectives. As a minimum performance 
standard students shall be able to demonstrate and articulate full comprehension of each 
course learning objective. Performance review and feedback will be documented and 
discussed with the contractor at the PMR and conducted in IAW the AFDP.    

d. Conduct Training Quality Control: The contractor shall conduct training quality control 
through active, in-training, evaluations. The contractor shall conduct evaluations of 
Students/Units during their practical application portions of CTC delivery and during 
events such as field exercises. The contractor shall insert training evaluation processes as 
a part of its Quality Control Plan to ensure standards established for training are adhered 
to. The contractor shall ensure that meaningful evaluation information is fed back into 
curriculum development and maintenance efforts. The contractor shall conduct quality 
control of all training events at all locations. 

e. Conduct Exercise Evaluation and Assessment: The contractor shall be responsible for 
providing C-IED evaluation and assessment support to the MWTC, the Tactical Training 
Exercise Control Group (TTECG), or alternate venues/organizations. Evaluators shall be 
fully versed in C-IED DtD operations and intimately familiar with USMC assessment 
exercises and evaluation procedures. Evaluators shall be certified IAW the MCES SOP in 
all CTCs appropriate to the tasks being assessed and be able to provide on-the-spot 
remedial training to correct deficiencies and unsafe practices should that be required. 
Evaluators shall be fully versed in all applicable evaluation procedures and processes 
along with having a thorough understanding the TTPs employed by units and individuals 
being assessed. The contractor shall conduct service-level training evaluations at 
Bridgeport, CA (MWTC), Twentynine Palms, CA (TTECG), and any other locations that 
may be required. 

Task 11 results shall be documented in Technical Reports unless otherwise designated. 
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C.4.11.1   SUBTASK 11.1 – MARINE CORPS ENGINEER SCHOOL (MCES) TRAINING 
PORTFOLIO 

The contractor shall execute training within each of the six CTC (Section J, Attachment X) 
courses at the total quantity incorporated within the TO. The contractor shall ensure that each 
instructor possesses the requisite, knowledge, skills, and abilities and has been certified to 
instruct the courses for which the contractor has assigned them IAW MCES SOP (Section J, 
Attachment X). The contractor shall operate within the established organizational framework 
when scheduling, coordinating, and delivering training to requesting units. The contractor shall 
document, record, and report all training IAW the NAVMC 1553.1, SAT User’s Guide. Training 
exercises that require ancillary services (Section C.4.11.3) and previously unidentified materials 
in addition to the base CTC offering shall be considered non-standard CTC training. These 
ancillary services and materials must be described in detail within the Training Plan to be 
approved by the FEDSIM COR.  

a. Coordinate CTC Quarterly Reviews: The contractor shall participate and assist the 
Government CTC Managers in the coordination and execution all CTC quarterly reviews. 
The contractor shall assist CTC Managers in the solicitation of recommended changes 
from stakeholders via an SOP change matrix. All standardized CTCs are Government-
Furnished Information (GFI), non-proprietary lesson plans. The contractor shall support 
the SOP-defined process to maintain standardizations, currency, and relevancy through 
the CTC Review process; the Government CTC Manager will validate and approve all 
updates and development of additional CTCs when required. Each course shall be 
continually updated by the contractor to reflect the evolving threat, friendly TTPs, and 
unit training requirements. Marine Corps Center for Lessons Learned submissions and 
unclassified operational reports shall be used by the contractor to maintain the relevancy 
of each course offered. Coordination with JIDO JCOE will be required to insert 
applicable lessons learned, TTPs, training scenarios, scripts, and intelligence analysis 
reports.  

b. Conduct Exercise Evaluation and Assessment: The contractor shall be responsible for 
providing C-IED evaluation and assessment support to the MWTC, the TTECG, or 
alternate venues/organizations. Evaluators shall be fully versed in C-IED DtD operations 
and intimately familiar with USMC assessment exercises and evaluation procedures. 
Evaluators shall be certified IAW the MCES SOP in all CTCs appropriate to the tasks 
being assessed and be able to provide on-the-spot remedial training to correct deficiencies 
and unsafe practices should that be required. Evaluators shall be fully versed in all 
applicable evaluation procedures and processes along with having a thorough 
understanding the TTPs employed by units and individuals being assessed. The 
contractor shall conduct service-level training evaluations at Bridgeport, CA (MWTC), 
Twentynine Palms, CA (TTECG), and any other locations that may be required.   

The following table includes an estimate per year for the total number of students trained per 
CTC. The estimate includes both the mandatory and optional quantities. The contractor shall 
adhere to the required instructor to student ratio as listed on each CTC Concept Card as provided 
in Section J Attachment AB. The Government has established this ratio based on kinesthetic 
learning method by which students carry out physical practical application of the course 
objectives. Any deviation from the listed instructor to student ratio requires the formal written 
approval of the TPOC. The following table is provided for planning purposes only. 
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CTC/Total# 
Courses 

Delivered 
Year 1 Year 2 Year 3 Year 4 Year 5 

Avg. # of 
Students per 

Course 
CTC 1 541 541 541 541 541 75 

CTC 2 233 233 233 233 233 80 

CTC 3 175 175 175 175 175 78 

CTC 4 76 76 76 76 76 39 

CTC 5 257 257 257 257 257 72 

CTC 6 5 5 5 5 5 15 
TOTAL 
COURSES 1,287 1,287 1,287 1,287 1,287  

CTC training course shall meet the intended learning objectives as documented in the 
standardized lesson file. CTC specifications are described in Section J, Attachment W (Draft 
MCES Course Descriptions).  

C.4.11.2   SUBTASK 11.2 – SPECIALIZED TRAINING 
Periodically training courses will be required that fall outside the scope of any pre-defined 
course. These courses include support to the OpBarma lanes at TTECG, sustainment training, 
New Equipment Training (MCSC), and others as required by MCES. These training courses 
shall provide commanders with a flexible and responsive training solution that can be delivered 
at an HSTL or other location. Training is highly dependent on the changing needs of the war 
fighter. Training accomplished shall address unique commander needs for specialized training of 
their unit.  
The contractor shall also support unit sustainment training requests, New Equipment Training 
(NET) assignments, and any other training within scope of this TO. The contractor shall ensure 
that all training provided complements and supports USMC training and current TTPs. 
The contractor shall be responsible for the delivery of training aids that are functional, realistic, 
and meet the demands of the training being delivered. When requested, the contractor shall be 
responsible for the delivery of training aid prototypes within 72 hours of identification of new 
devices and with the ability to rapidly mass produce final products in order to ensure distribution 
to training cadre and other units and agencies as designated. Additional purchase of materials 
shall be IAW Section C.4.11.4 of this TO, to include all CTP requests as part of the Training 
Plan. 
The contractor shall be capable of pursuing and incorporating Simulation Technology, 
Distributed Learning Systems and other technology into current and future C-IED curricula. The 
contractor shall have the ability to identify and pursue technology in use or evaluation by other 
Services and Agencies (U.S. Army, JIDO, etc.) for use in current and future C-IED curricula. 
Below is a list of ad-Hoc training events over the past 12 months. 

a. C-IED Threat Brief: 24 Iterations. Average 1 day per iteration. Average 1 instructor per 
iteration. 
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b. OpBarma: 18 Iterations. Average 2.5 days per iteration (range from 1 - 5 days). Average 
6 instructors per iteration (range from 2 - 9 instructors). 

c. Sustainment: 75 Iterations. Average 3 days per iterations (range from 2 - 14 days). 
Average 2 instructors per iteration (range from 2 - 8 instructors). 

d. New Equip:  21 Iterations. Average 7 days per iteration (range from 5 - 13 days). 
Average 2 instructors per iteration (range from 2 - 5 instructors).  

C.4.11.2.1   SUSTAINMENT TRAINING  
Sustainment training shall include progression training integrated into unit exercises in 
preparation for deployment. Units may request support with establishing training scenarios and 
evaluating execution of skills and knowledge learned during initial training and refined during 
unit training. Support shall be scheduled to take place at HSTLs or during any battalion or 
company Field Exercise (FEX). 

C.4.11.2.2   C-IED INTEGRATION AT MOUNTAIN WARFARE TRAINING CENTER 
(BRIDGE PORT, CA) (MWTC) 

These training courses shall provide IED scenarios for integration during Mountain Exercises as 
well as C-IED evaluations to units as they train at MWTC. C-IED training support at MWTC is 
sustainment training and will follow sufficient initial training executed at a unit’s home station. 

C.4.11.2.3   NEW EQUIPMENT TRAINING  
New Equipment Training courses shall provide USMC units with current training on new devices 
utilized in the identification, confirmation, and mitigation of IEDs. The contractor shall remain 
knowledgeable on all relevant new technology, devices, and equipment to allow for the delivery of 
expert training instruction. Any NET developed in support of MCSC will include SAT-compliant 
instructional materials that can be left with the training unit to facilitate future sustainment training.  

C.4.11.3   SUBTASK 11.3 – ANCILLARY TRAINING AND TECHNICAL SUPPORT 

C.4.11.3.1   PROVIDE CURRICULUM DEVELOPMENT AND MAINTENANCE  
The contractor shall be responsible for developing, implementing, and maintaining MCES 
curricula, which includes lesson plans, instructor preparation guides, student handouts, 
classroom media, concept cards, and training aids, IAW the NAVMC 1553.1, SAT User’s 
Guide and MCES SOPs. The contractor shall ensure that all courseware is standardized and 
addresses the most current (pertinent to each theater of operations) enemy and friendly TTPs.   
The contractor shall provide individuals who are well versed in the USMC SAT User’s Guide 
and can review and work with TECOM to ensure that all curricula are approved for USMC use. 
The contractor shall provide approved Course Materials (Section F, Deliverable 19) in 
hardcopy and electronic media (Word or PowerPoint and .pdf) formats. Lesson plans, student 
handouts, classroom media, and concept cards (shall be provided. Original copies of each 
document will be provided as GFI for the contractor to reproduce and distribute. 
The contractor shall be capable of delivering new or updated curricula in response to newly 
identified enemy or friendly TTPs within 72 hours.  
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The contractor shall coordinate and collaborate with JIDO (J7) in support of accessing 
traditional and non-traditional data repositories in order to ensure the most current TTPs, 
equipment, and training innovations are incorporated into all aspects of training. Collaboration 
with other Services and Agencies (e.g., U.S. Army) may also be required.  
The contractor shall be responsible for delivering the necessary academic and technical subject 
matter expertise to direct all organization activities relative to assigned curricula in accordance 
JIDO J7with the SAT process, appropriate orders, directives, and MCES SOPs. Accordingly, 
the contractor shall be responsible for scheduling, coordinating, and executing all phases of 
activities, to include periodical curriculum reviews, and for ensuring that all final products and 
supporting documentation are SAT compliant. The contractor shall also coordinate, execute, 
and integrate all evaluation activities to maximize effectiveness of reviews and the accuracy 
and currency of all instructional material.   
The contractor shall provide individuals who are well versed in the Manpower and Training 
aspects of the acquisition process and can work with Marine Corps Systems Command 
(MCSC) to provide analytical support during the Manpower and Training process to identify 
the training requirements necessary to field and support C-IED and related equipment. The 
contractor shall provide a sound analytical basis for defining changes to current 
manpower/personnel requirements; recommend strategies for operator, maintainer, and support 
personnel training; and assess multiple, plausible COAs suitable for establishing and executing 
a Manpower Personnel and Training (MPT) strategy.   

C.4.11.3.2   PROVIDE TECHNICAL SUPPORT 
The contractor shall manage and properly execute all essential task activities relating to 
conducting training and supporting the MCES program. The contractor shall provide the 
following essential technical support requirements: 

a. Assist with staff coordination between the MCES; MCES customers; Deputy 
Commandant, Combat Development and Integration (DC, CD&I); TECOM; MCSC; 
Training Command (TRNGCMD); Marine Corps Warfighting Laboratory (MCWL); 
JIDO; and other Service and Joint stakeholders. 

b. Provide technical representation at C-IED, Engineer, Joint, other Service, and Marine 
Corps forums, meetings, conferences, IPTs, and Working Groups. 

c. Provide C-IED subject matter expertise to the DC, Plans, Policies, and Operations 
(PP&O) for Operational Summits and Force Synchronization Conferences. The 
contractor shall communicate Doctrine, Organization, Training, Material, Leadership and 
Education, Personnel, and Facilities (DOTMLPF) implications within Title 10 
responsibilities through the Joint Capabilities Integration and Development System 
(JCIDS) (Section F, Deliverable 20). 

d. Participate in program reviews and support meetings. Develop, update, and maintain 
project status briefs, milestone charts, and presentation material. 

e. Provide extensive academic, training, explosive hazard, and analytical support/expertise 
in researching unclassified and classified data repositories. Conduct comparative analysis 
to determine applicability of Allied, Joint, and other Service TTP(s) for Marine Corps to 
support assimilation into Marine Corps Curricula, Training and Readiness Manual, and 
Marine Corps Doctrinal Publications (MCDPs). 
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f. Draft and deliver Executive-Level Briefings (Section F, Deliverable 06) and 
correspondence.  

g. Assist with the developing update of CIED-related CTC. 
h. Provide academic expertise for the initiation and management of CIED Programs of 

Instruction (POIs). 
i. Provide analytical, academic, and training expertise to support conduct of a Front End 

Analysis (FEA) IAW SAT to support POI development. 
j. Provide analytical, training, and academic expertise to support development of 

documentation to support C-IED CTC production. 
k. Provide logistics expertise to the Mobile Training Cadres and contract employees with 

any logistical requirements related to C-IED training and program management for all 
CONUS and OCONUS training events. Enable training cadres to train offsite by 
researching, planning, and executing complex shipments of C-IED training-related 
supplies to offsite training venues.  

l. Coordinate information-sharing and use of web-based Joint Data Repositories for real-
time updates to tactics, procedures, technologies, training, and education.  

m. Coordinate with JIDO, MCWL, and other organizations and commands to assess 
applicability and utility of emerging C-IED technologies for use by the Marine Corps.  

n. Support MCES’s role in the identification and refinement of capabilities in support of 
emergent and enduring engineer material, training, and doctrine solutions. The contractor 
shall provide analytical and technical expertise across all Engineer Occupational 
Specialties to support, advise, and enable engineer community stakeholders and 
advocates. 

o. Interface with engineer organizations, stakeholders, and advocates to identify, document, 
and register end-user requirements. Additionally, the contractor shall support the 
development and refinement of Allied and Marine Corps warfighting, doctrinal, 
technical, and reference publications and all training products required for material 
solutions as applicable to the Marine Corps Engineer community.   

p. Provide subject matter expertise and provide continuity for all curriculum efforts 
supporting the Marine Corps engineer community. The contractor shall provide specific 
advice on the impact of analytical efforts upon the doctrine aspect of the DOTMLPF 
spectrum. The contractor shall analyze, translate, and incorporate operational 
requirements into an engineer training curriculum for use by MCES and the engineer 
community. 

q. Ensure that all IT relevant and necessary for the management, execution, and review of 
all task requirements remain functional and accessible. This may include the management 
of the following: IT/local area management support, and software installation, setup, and 
troubleshooting.  

r. Operate GFE to support the effective employment and operation of MTCs in support of 
task execution. 

s. Provide the capability to pursue and implement technology and innovation with MCES 
customers; DC, CD&I; TECOM; MCSC; TCOM; MCWL; JIEDDO; and other Service 
and Joint stakeholders. 
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C.4.11.3.3   PROVIDE MANAGEMENT OF TRAINING AIDES AND EQUIPMENT 
The contractor shall provide technical expertise to support receipt, storage, handling, inventory, 
employment and disposal of battlefield/military simulators/effects IAW base orders and 
regulations, as directed by authorized Government personnel at designated bases and stations. 
MCES GFP can be found in Section J, Attachment U. In addition, the contractor shall:  

a. Provide the Government access to a property management system for use in the 
management of all GFP and GFE.  

b. Maintain accountability and provide logistics/supply support expertise at specific training 
locations to assist MCES with maintaining positive control of MCES property. 

c. Procure, maintain, ship, and transfer training equipment to home station locations in 
support of training. 

d. Provide maintenance and repair services for all materials related to and utilized for 
training. Such items may include GFE assets of which have historically have included, 
but are not limited to, exploration simulators, audio visual equipment, MG Sim 
regulators, robot repairs, binoculars, metal detectors, Gator vehicles, and other vehicles or 
other items delineated in the training materials contained in Section J, Attachment W 
(Draft MCES Course Descriptions). 

e. Provide a quarterly report in spreadsheet form of current materials and equipment 
inventoried to TPOC and FEDSIM COR. The spreadsheet shall list the following data at 
a minimum: date of purchase, value, condition, associated course, location, and warranty 
expiration date. 

C.4.11.4   SUBTASK 11.4 – MATERIALS 
The Government may require the contractor to purchase hardware, software, and related supplies 
essential and relevant to the services being acquired under the TO. Such requirements will be 
identified at the time the TO is issued or may be identified during the course of the TO by the 
Government or the contractor. Materials shall be purchased as needed for support of task 
requirements. Additional guidance will be provided in the written authorization letter from the 
CO and can be found in Section H.15. 
All materials purchased as a part of this TO shall be in direct support of training exercises or 
activities. The contractor shall make full effort to utilize previously purchased materials and/or 
GFE prior to requesting the purchase of new materials. Materials shall be utilized for the 
successful completion of task requirements and may include the following types:   

a. Software and IT  
b. Hardware supplies  
c. Electronic and telecommunication equipment 
d. Law enforcements supplies 
e. Audio visual and training technology 

C.4.12   TASK 12 – ADDITIONAL AS-NEEDED SUPPORT (OPTIONAL) 
The following tasks are optional at the discretion of the Government. All or some of the options 
are expected to be exercised either concurrently with TO award or at any point in the TO period 
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of performance with advance notification as specified in the subtask below. It is also possible 
that none of the options will be exercised.  

C.4.12.1   SUBTASK 12.1 - FOCUSED SUPPORT/DECISIVE EFFORT ADDITIONAL 
AS NEEDED SUPPORT  

Unpredictable world events demand that JIDO have the capability to provide deployed and 
reach-back contingent support in CONUS, OCONUS, and hazardous duty/combat zones 
anywhere in the world. The contractor shall provide specialized operations and intelligence 
analysis to JIDO and its customers in CONUS and OCONUS for unforeseen requirements in any 
location in the world, including hazardous duty/combat zones. These requirements are variable in 
length and may require either short-term (up to one month) or longer-term (e.g., four to six 
months) rotational deployments. Support requirements and deliverables for this Task are 
described in C.4.3 through C.4.11 and are within the scope of this TO but require additional 
personnel to meet the additional level of effort requirement. Current support is based on two 
simultaneous decisive efforts. Based on historical world events and world-wide situational 
modeling, JIDO estimates that the potential exists for four decisive simultaneous efforts. Every 
decisive effort requires the commitment of the full range of JIDO capabilities, to include 
training, to meet the CCMD timeline. The additional estimated contingency support would apply 
across Tasks 1 through 11. 
 
When the need for additional support is identified, the Government will exercise the optional 
support CLIN and provide 90 days advanced notice. Specific additional requirements shall be 
integrated into the WBS and the IMS.  
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	CLIN
	Description

	COST REIMBURSEMENT TRAVEL, EQUIPMENT AND MATERIAL, and ODC CLINs
	TOTAL OPTION PERIOD 1 CLINs:    $440,058,579
	MANDATORY CPAF LABOR CLIN
	Award Fee 
	Cost
	CLIN
	Description

	OPTIONAL CPAF LABOR CLIN
	Award Fee 
	Cost
	CLIN
	Description

	COST REIMBURSEMENT TRAVEL, EQUIPMENT AND MATERIAL, and ODC CLINs
	TOTAL OPTION PERIOD 2 CLINs:    $456,573,938
	MANDATORY CPAF LABOR CLIN
	Award Fee 
	Cost
	CLIN
	Description

	OPTIONAL CPAF LABOR CLIN
	Award Fee 
	Cost
	CLIN
	Description

	COST REIMBURSEMENT TRAVEL, EQUIPMENT AND MATERIAL, and ODC CLINs
	TOTAL OPTION PERIOD 3 CLINs:   $468,659,857
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